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INVITATION TO BID

Project: 2018 Indian Hills Middle School Elevator Addition
Shawnee Mission School District

Issue Date: 25 January, 2018

Architect: Kevin Cowan Architects
7840 Conser Street
Overland Park, KS 66204
Contact: Chad Luikart, 913-341-3288 ext 4

Owner: Shawnee Mission School District
8200 W 71st Street
Overland Park, KS 66204

Bid Time/Date: 2:00 PM, February 15, 2018

Submit Bids to: Shawnee Mission Public Schools
Attn: Everett Morgan
8200 W 715t Street
Overland Park, KS 66204

Note: A bid form is invalid if it has not been received by the time, date and at the location designated for receipt
as specified in this Invitation to Bid. Faxed, e-mailed or telephone bid proposals will not be accepted.

Description of the Work: The Work includes, but is not necessarily limited to the following:
Indian Hills Middle School, 6400 Mission Road, Shawnee Mission, KS 66208
The project consists of New Three-story Elevator Addition.

New Elevator addition consists of all new concrete slab and foundations, masonry, structural steel, structural
studs, roofing, carpentry, EIFS, sheet metal, gypsum board, steel doors and frames, hardware, sealants,
suspended ceilings, floor finishes, paint, signage and concrete pavement, mechanical, electrical, plumbing and
fire alarm systems.

Time of Completion: The Work shall be completed according to the following:

Indian Hills Middle School — All Areas

Notice to Proceed 1 March, 2018
On-Site Start Date 26 May, 2018
Substantial Completion Date 30 July, 2018
Final Completion Date 6 August, 2018

Definitions for Substantial Completion, Final Completion and terms of Liquidated
Damages are identified Section 01010.

Receipt of Bids: Bid forms are to be received by the date and time at the location indicated in this
Invitation to Bid. Any change in bid time or date will be by Addendum issued to bidders registered at the
office of the Architect as having received full sets of bidding documents.

Bid security in the amount of five percent (5%) of the Bid must accompany each Bid in accordance with
the Instructions to Bidders.

Bid Opening: Bid forms will be publicly opened and tabulated in the Shawnee Mission Public Schools
office at 8200 W. 71st Street, Overland Park, KS 66204 following receipt of bids at the time previously
indicated. All interested parties are invited to attend. No award will be announced at that time.

Indian Hills Middle School Inv-Bid 1
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Procurement of Documents: Bidders may obtain Bidding Documents by contacting:
Drexel Technologies, Inc.
10840 W. 86" Street
Lenexa, Kansas 66214-1632
Phone: 913-371-4430
Fax: 913-371-7128
www.drexeltech.com

General Contractor, Subcontractors and material suppliers may purchase plans and specs or a CD of
bidding documents (plans and specifications) for a fee payable direct to Drexel Technologies, Inc.
Contact Drexel Technologies for pricing.

All Contractors may purchase additional printed sets or partial sets of bidding documents for a fee made
payable to Drexel Technologies, Inc.

Examination of the Documents: Bidding documents will be on file at Drexel Technologies, Inc. and
may be examined, during normal business hours, or viewed on line at www.drexeltech.com, in
accordance with the Instructions to Bidders.

The bidders list will be available from Drexel Technologies, Inc. ONLY

Pre-Bid Conference: A Pre-Bid conference will be held on 4:00 PM, February 1, 2018 at Indian Hills
Middle School, all attendees must sign in at the Administrative Office, conference will be in the
Administration Conference Room. The Scope of Work will be reviewed at that time. All bidders are
strongly encouraged to attend the pre-bid meeting.

Indian Hills Middle School Inv-Bid 2
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LAIA Document A701" - 1997

Instructions to Bidders

for the following PROJECT:
(Name and location or address):

ADDITIONS AND DELETIONS:

The author of this document has
THE OWNER: added ir.n‘ormation needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
THE ARCHITECT: the author and should be reviewed. A
(Name and address): vertical line in the left margin of this

document indicates where the author

has added necessary information

and where the author has added to or

deleted from the original AlA text.

(Name and address):

Shawnee Mission U.S.D. No. 512
7235 Antioch

Shawnee Mission, KS 66204

TABLE OF ARTICLES This document has important legal
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ARTICLE 1 DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the proposed Contract Documents. The Bidding
Requirements consist of the Advertisement or Invitation to Bid, Instructions to Bidders, Supplementary Instructions to
Bidders, the bid form, and other sample bidding and contract forms. The proposed Contract Documents consist of the
form of Agreement between the Owner and Contractor, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications and all Addenda issued prior to execution of the Contract.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AIA Document A201, or in
other Contract Documents are applicable to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the Contract which
modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated in
Alternate Bids or unit prices.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of the
Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or
services or a portion of the Work as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor for a portion of
the Work.

§ 1.10 A Statutory Bond (also referred to as a Public Works Bond) is a bond provided by the contractor. Whenever
any public official, under the laws of the state, enters into a contract in any sum exceeding Ten Thousand and No/100
Dollars ($10,000.00) with any person or persons for the purpose of making any public improvements, or constructing
any public building or making repairs on the same, such officer shall take, from the party contracted with, a bond to
the state of Kansas with good and sufficient sureties in a sum not less than the sum total in the contract, conditioned
that such contractor or the subcontractor of such contractor shall pay all indebtedness incurred for labor furnished,
materials, equipment or supplies, used or consumed in connection with or in or about the construction of such public
buildings or in making such public improvements.

ARTICLE 2 BIDDER'S REPRESENTATIONS

§ 2.1 The Bidder by making a Bid represents that:

§ 2.1.1 The Bidder has read and understands the Bidding Documents or Contract Documents, to the extent that such
documentation relates to the Work for which the Bid is submitted, and for other portions of the Project, if any, being
bid concurrently or presently under construction.

§ 2.1.2 The Bid is made in compliance with the Bidding Documents.

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to be performed
and has correlated the Bidder’s personal observations with the requirements of the proposed Contract Documents.

§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without
exception. The Bidder will not later request and will not later expect to receive additional payment for Work related to
conditions which could have been determined by examination of the site and the Bidding Documents.
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ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 COPIES

§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the
Advertisement or Invitation to Bid in the number and for the deposit sum, if any, stated therein. The deposit will be
refunded to Bidders who submit a bona fide Bid and return the Bidding Documents in good condition within ten (10)
days after receipt of Bids. The deposit will be retained in full if the Bidder fails to return the Bidding Documents
within ten (10) days after receipt of Bids. The cost of replacement of missing or damaged documents will be deducted
from the deposit. A Bidder receiving a Contract award may retain the Bidding Documents and the Bidder’s deposit
will be refunded.

§ 3.1.2 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the Advertisement
or Invitation to Bid, or in supplementary instructions to bidders.

§ 3.1.3 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor Architect
assumes responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding
Documents.

§ 3.1.4 The Owner and Architect may make copies of the Bidding Documents available on the above terms for the
purpose of obtaining Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding
Documents.

§ 3.2INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work
being bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is
submitted, shall examine the site and local conditions, and shall at once report to the Architect errors, inconsistencies
or ambiguities discovered.

§ 3.2.2 Bidders and Sub-bidders requiring clarification or interpretation of the Bidding Documents shall make a
written request which shall reach the Architect at least seven days prior to the date for receipt of Bids.

§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by Addendum.
Interpretations, corrections and changes of the Bidding Documents made in any other manner will not be binding, and
Bidders shall not rely upon them.

§ 3.3 SUBSTITUTIONS

§ 3.3.1 Unless specifically noted by exception as sole source or propriety, the materials, products and equipment
described in the Bidding Documents establish a standard of required function, dimension, appearance and quality to be
met by any proposed substitution. Reference in the specifications to any product, material, type or form of
construction shall establish a minimum standard of quality and shall not be construed as limiting competition.
Reference to standard specifications for basic materials shall not be modified for any substitutions proposed.
Proposed substitutions shall be submitted no later than seven (7) days prior to Bid Date. Submittal shall clearly
describe the substitution for which approval is requested, including all data necessary to demonstrate acceptability. A
Substitution Request Form, found in Section 01631 — PRODUCT SUBSTITUTIONS must be received in the
Architect’s office sevent (7) days prior to Bid Date. Request for substitutions other than as qualified above will not be
considered.

§ 3.3.2 No substitution will be considered prior to receipt of Bids unless written request for approval has been received
by the Architect at least seven (7) days prior to the date for receipt of Bids. Such requests shall include the name of the
material or equipment for which it is to be substituted and a complete description of the proposed substitution, a

detailed comparison of physical and performance characteristics of the proposed substitution product with the

specified product, including drawings, performance and test data, and other information necessary for an evaluation. A

statement setting forth changes in other materials, equipment or other portions of the Work, including changes in the

work of other contracts that incorporation of the proposed substitution would require, shall be included. The burden of
proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of approval or
disapproval of a proposed substitution shall be final.
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§ 3.3.3 If the Architect approves a proposed substitution prior to receipt of Bids, such approval will be set forth in an
Addendum. Bidders shall not rely upon approvals made in any other manner.

§ 3.3.4 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 ADDENDA
§ 3.4.1 Addenda will be transmitted to all who are known by the issuing office to have received a complete set of
Bidding Documents.

§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that
purpose.

§ 3.4.3 Addenda will be issued no later than three (3) business days prior to the date for receipt of Bids except an
Addendum withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid. Failure to make this acknowledgment may subject Bidder to
disqualification.

ARTICLE 4 BIDDING PROCEDURES

§ 4.1 PREPARATION OF BIDS

§ 4.1.1 Bids shall be submitted on the forms included with the Bidding Documents without modification, alteration or
reservation. Bids not on this form will be rejected.

§ 4.1.2 All blanks on the bid form shall be legibly executed in a non-erasable medium.

§ 4.1.3 Bid shall state a total lump sum price to do all work described in the Bidding Documents under a single
contract. Sums shall be expressed in both words and figures. In case of discrepancy, the amount written in words shall
govern.

§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter *No Change." The work
described in the Bidding Documents for such items, including overhead, profit, and the cost of all changes required
from Base Bid conditions, shall be included in order to incorporate such work described.

§ 4.1.6 Bid forms shall be submitted in duplicate, each fully executed and signed.

§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder. The
Bidder shall provide evidence of legal authority to perform within the jurisdiction of the Work. Each copy shall be
signed by the person or persons legally authorized to bind the Bidder to a contract. A Bid by a corporation shall further
give the state of incorporation and have the corporate seal affixed. A Bid submitted by an agent shall have a current
power of attorney attached certifying the agent’s authority to bind the Bidder.

§ 4.2 BID SECURITY
§ 4.2.1 Each Bid shall be accompanied by a bid security in the form of a Bid Bond written on AIA Document A310 in
an amount at least equal to five percent (5%) of Bidder’s proposal, including all additive alternates.

§ 4.2.2 Bid security is required as a guarantee that Bidder will enter into a written contract and furnish performance,
payment and statutory bonds within the time and in form as specified in these Contract Document and if successful
Bidder fails to do so, bid security will be retained by Owner. Should the Bidder refuse to enter into such Contract or
fail to furnish such bonds, the amount of the bid security shall be paid to the Owner as liquidated damages, not as a
penalty.
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§ 4.2.3 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until
either (a) the Contract has been executed and bonds, if required, have been furnished, or (b) the specified time has
elapsed so that Bids may be withdrawn or (c) all Bids have been rejected.

§ 4.3 SUBMISSION OF BIDS

§ 4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid
shall be enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and
shall be identified with the Project name, the Bidder’s name and address and, if applicable, the designated portion of
the Work for which the Bid is submitted. The Bid Number, Date and Time of Bid Opening shall be identified and
included on the opaque envelope. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate
mailing envelope with the notation "SEALED BID ENCLOSED" on the face thereof. Each Bid shall be accompanied
by a completed Contractor’s qualification statement executed on AIA Document A305.

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids received
after the time and date for receipt of Bids will be returned unopened.

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be considered.

§ 4.4 MODIFICATION OR WITHDRAWAL OF BID
§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder for a period of sixty (60) days.

§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be modified or withdrawn by
notice to the party receiving Bids at the place designated for receipt of Bids. Any such written request must be
contained in a sealed envelope which is plainly marked "Modification of Bid on (project title and bid date)"; or by
telegram to be received prior to Bid date and time. If by telegram, written confirmation over the signature of the
Bidder shall be mailed and postmarked on or before the date and time set for receipt of Bids. A change shall be so
worded as not to reveal the amount of the original Bid.

§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids provided that
they are then fully in conformance with these Instructions to Bidders.

§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted.

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 OPENING OF BIDS

At the discretion of the Owner, if stipulated in the Advertisement or Invitation to Bid, the properly identified Bids
received on time will be publicly opened and will be read aloud.

§ 5.2 REJECTION OF BIDS
The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by other
data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to rejection.

§ 5.3 ACCEPTANCE OF BID (AWARD)

§ 5.3.1 Itis the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been
submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available.
The Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which,
in the Owner’s judgment, is in the Owner’s own best interests. In awarding the Contract, the Owner may take into
consideration the Bidder’s skill, facilities, capacity, experience, responsibility, previous work record and financial
standing; and the necessity for prompt and efficient completion of the work herein described. Inability of any Bidder
to meet the requirements of the Owner may be cause for rejection of the Bid.

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically
provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum of the Base Bid and
Alternates accepted.
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§ 5.3.3 Owner shall have the right to award the Contract within sixty (60) calendar days immediately following the
actual date of Bid opening.

§ 5.3.4 Bidder to whom award of Contract is made shall execute an Agreement with the Owner within seven (7) days.

§ 5.3.4.1 The Owner will prepare and forward four (4) original drafts of the Agreement to the successful Bidder.
Bidder shall return properly executed drafts of these Documents Bidder shall provide Contract bonds to the Owner
within seven (7) consecutive calendar days after receipt of executed Contract.

§ 5.3.4.2 Any successful Bidder which is a corporation organized in a state other than Kansas shall furnish, at its costs,
to the Onwer a properly certified copy of its current Certificate of Authority and License to do business in the State of
Kansas. The Agreement will not be executed by the Owner unless a current certificate is already on file with the
Owner.

§ 5.3.4.3 Any successful Bidder which is a corporation organized in the State of Kansas shall furnish, at its own cost,
to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such certificate to remain
on file with the Owner.

ARTICLE 6 POST-BID INFORMATION
§ 6.1 CONTRACTOR’S QUALIFICATION STATEMENT
(Paragraph deleted)
§ 6.2 OWNER’S FINANCIAL CAPABILITY
(Paragraph deleted)
§ 6.3 SUBMITTALS
§ 6.3.1 The Bidder shall, within seven (7) working days of notification of selection for the award of a contract for the
work, submit to the Owner and Architect the following information:
.1 adesignation of the Work to be performed with the Bidder’s own forces;
.2 names of the manufacturers, products, and the suppliers of principal items or systems of materials and
equipment proposed for the Work;
.3 alist of subcontractor or other persons or entities (including those who are to furnish materials or
equipment fabricated to a special design) proposed for the principal portions of the Work; and
.4 the schedule of values that identifies bid amounts for the categories of work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding
Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder in writing if either the Owner or
Architect, after due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner
or Architect has reasonable objection to a proposed subcontractor, person or entity, the Bidder may submit an
acceptable substitute person or entity with an adjustment in the Base Bid or Alternate Bid to cover the difference in
cost occasioned by such substitution. The Owner may accept the adjusted bid price or disqualify the Bidder. In the
event of disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 BOND REQUIREMENTS

§ 7.1.1 The Bidder shall furnish bonds covering the faithful performance of the Contract, payment of all obligations
arising thereunder and Statutory Bond. Bonds shall be furnished through the same source as furnished the Bid Bond.

§ 7.1.2 The furnishing of such bonds is stipulated in the Bidding Documents and the cost shall be included in the Bid.
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§ 7.2 TIME OF DELIVERY AND FORM OF BONDS

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than seven (7) days following the date of
receipt of executed Contract.

§ 7.2.2 Performance and Payment bonds shall be written on AIA Document A312, Performance Bond and Payment
Bond. Statutory Bonds shall be in compliance with the requirements of Kansas law and filed with the Clerk of the
District Court. Bonds shall be written in the amount of not less than the Contract Sum.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix
thereto a certified and current copy of the power of attorney.

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
§ 8.1 The Agreement for the Work will be written on AIA Document A101, Standard Form of Agreement Between
Owner and Contractor Where the Basis of Payment Is a Stipulated Sum, as amended.

§ 8.2 TIME OF CONTRACT COMPLETION

§ 8.2.1 Based on the award of the Contract within sixty (60) days after the actual date of Bid opening and contingent
on Shawnee Mission School Board’s approval of the Contract, all work required under the Contract shall be
substantially completed on . If approval and notice to proceed does not occur by

, the date of substantial completion will be adjusted. Refer to Supplementary
Conditions Avrticle 8 for provisions for the assessment of liquidated damages.
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Additions and Deletions Report for
AIA Document A701™ - 1997

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the
original AlA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part
of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by
AlA software at 09:51:03 on 01/18/2013.
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(Name and location or address)address):

{Namelegal status-and-address)(Name and address):
Shawnee Mission U.S.D. No. 512

7235 Antioch
Shawnee Mission, KS 66204

{Name,legal-status-and-address)(Name and address):
TABLE-OF-ARTICLESTABLE OF ARTICLES
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§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated in
Alternate Bids:Bids or unit prices.

§ 1.10 A Statutory Bond (also referred to as a Public Works Bond) is a bond provided by the contractor. \Whenever
any public official, under the laws of the state, enters into a contract in any sum exceeding Ten Thousand and No/100
Dollars ($10,000.00) with any person or persons for the purpose of making any public improvements, or constructing
any public building or making repairs on the same, such officer shall take, from the party contracted with, a bond to the
state of Kansas with good and sufficient sureties in a sum not less than the sum total in the contract, conditioned that
such contractor or the subcontractor of such contractor shall pay all indebtedness incurred for labor furnished,
materials, equipment or supplies, used or consumed in connection with or in or about the construction of such public
buildings or in making such public improvements.

§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without
exception. The Bidder will not later request and will not later expect to receive additional payment for Work related to
conditions which could have been determined by examination of the site and the Bidding Documents.
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§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the
Advertisement or Invitation to Bid in the number and for the deposit sum, if any, stated therein. The deposit will be
refunded to Bidders who submit a bona fide Bid and return the Bidding Documents in good condition within ten (10)
days after receipt of Bids. The deposit will be retained in full if the Bidder fails to return the Bidding Documents
within ten (10) days after receipt of Bids. The cost of replacement of missing or damaged documents will be deducted
from the deposit. A Bidder receiving a Contract award may retain the Bidding Documents and the Bidder’s deposit
will be refunded.

§ 3.3.1 Fhe-Unless specifically noted by exception as sole source or propriety, the materials, products and equipment
described in the Bidding Documents establish a standard of required function, dimension, appearance and quality to be
met by any proposed substitution. Reference in the specifications to any product, material, type or form of
construction shall establish a minimum standard of quality and shall not be construed as limiting competition.
Reference to standard specifications for basic materials shall not be modified for any substitutions proposed.
Proposed substitutions shall be submitted no later than seven (7) days prior to Bid Date. Submittal shall clearly
describe the substitution for which approval is requested, including all data necessary to demonstrate acceptability. A
Substitution Request Form, found in Section 01631 — PRODUCT SUBSTITUTIONS must be received in the
Architect’s office sevent (7) days prior to Bid Date. Request for substitutions other than as qualified above will not be
considered.

§ 3.3.2 No substitution will be considered prior to receipt of Bids unless written request for approval has been received
by the Architect at least ten-seven (7) days prior to the date for receipt of Bids. Such requests shall include the name of
the material or equipment for which it is to be substituted and a complete description of the proposed substitution, a
detailed comparison of physical and performance characteristics of the proposed substitution product with the
specified product, including drawings, performance and test data, and other information necessary for an evaluation. A
statement setting forth changes in other materials, equipment or other portions of the Work, including changes in the
work of other contracts that incorporation of the proposed substitution would require, shall be included. The burden of
proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of approval or
disapproval of a proposed substitution shall be final.
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§ 3.4.3 Addenda will be issued no later than feur-three (3) business days prior to the date for receipt of Bids except an
Addendum withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid. Failure to make this acknowledgment may subject Bidder to

disqualification.

§ 4.1.1 Bids shall be submitted on the forms included with the Bidding Beeuments:Documents without modification,
alteration or reservation. Bids not on this form will be rejected.

§ 4.1.3 Bid shall state a total lump sum price to do all work described in the Bidding Documents under a single
contract. Sums shall be expressed in both words and figures. In case of discrepancy, the amount written in words shall
govern.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter *No Change." The work
described in the Bidding Documents for such items, including overhead, profit, and the cost of all changes required
from Base Bid conditions, shall be included in order to incorporate such work described.
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AIA Document A310 in an amount at Ieast equal to f|ve percent (5%) of Bldder s proposal, including all additive
alternates.

areemﬂed—anelreementeepyefethepewer—e#attemeyBld secunty is reqmred asa quarantee that Bldder will enter |nto

a written contract and furnish performance, payment and statutory bonds within the time and in form as specified in
these Contract Document and if successful Bidder fails to do so, bid security will be retained by Owner. Should the
Bidder refuse to enter into such Contract or fail to furnish such bonds, the amount of the bid security shall be paid to
the Owner as liguidated damages, not as a penalty.
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§ 4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid
shall be enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and
shall be identified with the Project name, the Bidder’s name and address and, if applicable, the designated portion of
the Work for which the Bid is submitted. The Bid Number, Date and Time of Bid Opening shall be identified and
included on the opaque envelope. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate
mailing envelope with the notation "SEALED BID ENCLOSED" on the face thereof. Each Bid shall be accompanied
by a completed Contractor’s qualification statement executed on AIA Document A305.

§ 4 4 1A B|d may not be mod|f|ed W|thdrawn or canceled by the Bldder duﬂngthe—stlpelated—ttmepeﬁed—feuenﬁng

d-for a period of sixty

§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be modified or withdrawn by
notice to the party receiving Bids at the place designated for receipt of Bids. Sueh-netice-shall-be-in-writing-overthe
sighature-of the Bidder—\Written-Any such written request must be contained in a sealed envelope which is plainly
marked "Modification of Bid on (project title and bid date)"; or by telegram to be received prior to Bid date and time.
If by telegram, written confirmation over the signature of the Bidder shall be received -and-date-and-time-stamped-by
thereceivingparty-mailed and postmarked on or before the date and time set for receipt of Bids. A change shall be so
worded as not to reveal the amount of the original Bid.

At the discretion of the Owner, if stipulated in the Advertisement or Invitation to Bid, the properly identified Bids

received on time will be publicly opened and will be read aloud. Ar-abstract-of the Bids-may-be-made-available to
Bidders:
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§ 5.3.1 Itis the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been
submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available.
The Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which,
in the Owner’s judgment, is in the Owner’s own best interests. In awarding the Contract, the Owner may take into
consideration the Bidder’s skill, facilities, capacity, experience, responsibility, previous work record and financial
standing; and the necessity for prompt and efficient completion of the work herein described. Inability of any Bidder
to meet the requirements of the Owner may be cause for rejection of the Bid.
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§ 5.3.3 Owner shall have the right to award the Contract within sixty (60) calendar days immediately following the
actual date of Bid opening.

§ 5.3.4 Bidder to whom award of Contract is made shall execute an Agreement with the Owner within seven (7) days.

§ 5.3.4.1 The Owner will prepare and forward four (4) original drafts of the Agreement to the successful Bidder.
Bidder shall return properly executed drafts of these Documents Bidder shall provide Contract bonds to the Owner
within seven (7) consecutive calendar days after receipt of executed Contract.

§ 5.3.4.2 Any successful Bidder which is a corporation organized in a state other than Kansas shall furnish, at its costs,
to the Onwer a properly certified copy of its current Certificate of Authority and License to do business in the State of
Kansas. The Agreement will not be executed by the Owner unless a current certificate is already on file with the
Owner.

§ 5.3.4.3 Any successful Bidder which is a corporation organized in the State of Kansas shall furnish, at its own cost,
to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such certificate to remain
on file with the Owner.

§ 6.3.1 The Bidder shall, a after-within seven (7)
working days of notification of selectlon for the award of a Gentraet—f&m;sh%e%h&@wner—threwh%heﬁ&rehﬁeet_m

whriting:contract for the work, submit to the Owner and Architect the following information:

.2 names of the manufacturers, products, and the suppliers of principal items or systems of materials and
equipment proposed for the Work;and

.3 namesofa list of subcontractor or other persons or entities (including those who are to furnish
materials or equipment fabricated to a special design) proposed for the principal portions of the
Woerk-Work; and
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.4 the schedule of values that identifies bid amounts for the categories of work.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder in writing if either the Owner or
Architect, after due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner
or Architect has reasonable objection to a proposed persen-erentity,-the Biddermay,-at the Bidder’s-eption {1
withdraw-the Bid-er-(2)-subcontractor, person or entity, the Bidder may submit an acceptable substitute person or
entity with an adjustment in the Base Bid or Alternate Bid to cover the difference in cost occasioned by such
substitution. The Owner may accept the adjusted bid price or disqualify the Bidder. In the event of eitherwithdrawal-or
disqualification, bid security will not be forfeited.

§ 711 tf—strpelated—rnthe—Brddmg—Deeements—theThe Bidder shall furnrsh bonds coverrng the farthful performance

seerreeeContract payment of aII obquatrons arrsrnq thereunder and Statutorv Bond Bonds shaII be furnrshed through
the same source as furnished the Bid Bond.

§ 7.1.2 Hthe-The furnishing of such bonds is strpulated in the Brddrng Deeerments—Documents and the cost shaII be
included in the Bid.

fernrshed—anddelwered—rrraeeerdaneeawththrs%eeﬂen—?—%seven (7) days foIIowrnq the date of recerpt of executed
Contract.

§ 7.2.2 Unless-otherwise-providedthe-Performance and Payment bonds shall be written on AIA Document A312,
Performance Bond and Payment Bond. Beth-bends-Statutory Bonds shall be in compliance with the requirements of
Kansas law and filed with the Clerk of the District Court. Bonds shall be written in the amount of not less than the
Contract Sum.

Sener§ 8.1 The Aqreement for the Work erI be wrrtten on AIA Document Al101, Standard Form of Aqreement

Between Owner and Contractor Where the Basis of Payment Is a Stipulated Sum, as amended.

§ 8.2 TIME OF CONTRACT COMPLETION
§ 8.2.1 Based on the award of the Contract within sixty (60) days after the actual date of Bid opening and contingent
on Shawnee Mission School Board’s approval of the Contract, all work required under the Contract shall be
substantially completed on . If approval and notice to proceed does not occur by

, the date of substantial completion will be adjusted. Refer to Supplementary
Conditions Article 8 for provisions for the assessment of liquidated damages.

Additions and Deletions Report for AIA Document A701™ — 1997. Copyright © 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All
rights reserved. WARNING This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or
distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent
possible under the law. This document was produced by AIA software at 09:51:03 on 01/18/2013 under Order N0.3789126235_1 which expires on 01/08/2014,
and is not for resale.

User Notes: L&G 12/14/2004 (1766353238)






Certification of Document’s Authenticity
AIA® Document D401™ — 2003

I, , hereby certify, to the best of my knowledge, information and belief, that | created the attached final document
simultaneously with its associated Additions and Deletions Report and this certification at 09:51:03 on 01/18/2013
under Order No. 3789126235 _1 from AIA Contract Documents software and that in preparing the attached final
document | made no changes to the original text of AIA® Document A701™ — 1997, Instructions to Bidders, as
published by the AIA in its software, other than those additions and deletions shown in the associated Additions and
Deletions Report.

(Signed)

(Title)

(Dated)
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Shawnee Mission Unified School District No. 512
Amendment to Instructions to Bidders
AlIA701-1997

The following terms modify and amend AIA A701-1997 as modified by Shawnee Mission U.S.D. No. 512
(“Owner”) and control terms to the contrary.

A701-1997

The Owner may substitute documents for AIA documents required by the Modified AIA A701-1997.
Substitutions include documents provided with invitations to bid and may include the District’s 5% Bid
Security Form, Construction Agreement, and other documents provided by the District with similar
subject matter as documents required by the AIA A701-1997, as modified by the Owner.

Article 1 Definitions

§ 1.1. Add the sentence: Bidding Documents include the Construction Agreement, Kansas Contractual
Provisions Attachment, Form DA-146a, and other documents created or modified by Owner and
referenced in the Bidding documents or the Contract Documents.

§ 1.2 Add the sentence: Contract Documents include Owner’s Construction Agreement and Kansas
Contractual Provisions Attachment, Form DA-146a.






BID FORM
BID NO. 018-009
LUMP SUM PROPOSAL

SHAWNEE MISSION SCHOOL DISTRICT
General Construction for: 2018 Elevator Addition — Indian Hills Middle School

PROPOSAL OF:
(Hereinafter called “Bidder”),

A CORPORATON* ORGANIZED AND EXISTING UNDER THE LAWS

OF THE STATE OF

A PARTNERSHIP* CONSISTING OF

AN INDIVIDUAL* TRADING AS
*Complete applicable designation.

TO: SHAWNEE MISSION PUBLIC SCHOOLS
ATTN: MR. EVERETT MORGAN
8200 W 71st Street
OVERLAND PARK, KS 66204

1. The undersigned, having familiarized itself with local conditions affecting the cost of the work
at the place where the work is to be done and with all Bidding Documents, including the
Instructions to Bidders, Plans and Specifications, General and Supplementary Conditions, the
Standard Form of Agreement and the other Contract Documents, and having examined the
location of the proposed work and considered the availability of labor and materials, hereby
proposes and agrees to perform everything required to be performed, and to provide and
furnish any and all labor, materials, supervision, necessary tools, equipment, and all utility
and transportation service necessary to perform and complete in a workmanlike and timely
manner all of the work required for the project, all in strict conformance with the Instructions
to Bidders and other Contract Documents (including Addenda Nos. , through ,
the receipt of which is hereby acknowledged), for the lump sums hereinafter specified.

2. BASE BID
The Lump Sum of

Dollars ($ )-

Additional breakdown requirements are described in Section 01010 Summary of Work, Part
1.11 — Additional Owner Requested Bid Breakdown (if applicable).

3. TAX EXEMPTION
This project shall be considered Tax Exempt. Federal, State and local taxes shall not be included
with this Bid. Subsequent to the award of the construction contract, the School District will
obtain from the State of Kansas a sales tax exemption certificate number. The sales tax
exemption certificate will permit the Contractor to purchase materials for incorporation into
this project without paying sales tax, provided that the Contractor furnishes the certificate
number to the material supplier.
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4, CHANGES IN THE WORK
Changes in the work shall be as established in the Contract Documents. The following fees
shall be used for lump sum pricing and actual cost pricing of additions and deletions to the
work included in the Bid, Namely:
Not to Exceed

A. To Contractor for work performed by his own forces 10%
B. To Contractor for work performed by other than his own forces 5%
C. To Subcontractor for work performed by his own forces 10%
D. To Subcontractor for work performed by other than his own forces 5%

Percentages for overhead and profit will not be allowed on bond premiums.

5. ALLOWANCES:
For the allowances described and found in 01210, include in the Base Bid at the prices stated:

A. Allowance No. 1; $30,000.00
Indian Hills Middle School — ELEVATOR for undesignated conditions

6. UNIT COST BREAKDOWNS:
(None required)

7. ALTERNATES: No.1 ADD $
Remove and dispose of existing elevator including cab, hoistway and all components
in it's entirely for a clean and empty shaft. Disconnect and remove back to source any
and all electrical, HVAC, plumbing and security services. Provide new floor slab at
Ground, First and Second floors, tie-in to existing structural slab. Infill existing
openings with gyp. bd. partition and provide three (3) 3'x 7’ new HM doors, frames, w/
keyed closet locks.

8. BID PROVISIONS

A. In the execution of the Agreement, no person shall on the grounds of race, color,
religion, sex, disability, or national origin be excluded from full employment rights, be
denied the benefits of, or otherwise subject to discrimination under any program,
service or activity under the provisions of any and all applicable Federal and state
laws against discrimination. Bidder shall furnish all information and reports required
by the rules, regulations, and order of the Secretary of Labor for purposes of
investigating to determine compliance with such laws.

B. Bidder shall observe the provisions of the Kansas Acts Against Discrimination and
shall not discriminate against any person in the performance of work under the
Agreement because or race, religion, color, sex, physical handicap unrelated to such
person’s ability to engage in the particular work, national origin or ancestry.

C. In all solicitations or advertisements for employees, Bidder shall include the phrase,
“equal opportunity employer”, or similar phrase approved by the Owner.

D. If bidder fails to comply with the provisions of K.S.A. 441031, bidder shall be deemed
to have breached the Agreement and it may be canceled, terminated or suspended in
whole or in part, by Owner.
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E. If bidder is found guilty of a violation of the Kansas Acts Against Discrimination under
a decision or order of Owner that has become final, bidder shall be deemed to have
breached the present Agreement and it may be canceled, terminated, or suspended
in whole or in part, by Owner.

F. Bidder shall include the provisions of paragraphs A through E above in every
subcontract or purchase order so that such provisions shall be binding upon all
subcontractors and vendors.

9. COMPLETION and LIQUIDATED DAMAGES:
The undersigned hereby proposes and agrees to substantially and/or finally complete the work or
segments of the work on or before the scheduled dates listed in Section 01010-Summary of
Work, and to pay as liquidated damages the corresponding amount stipulated in Section 01010-
Summary of Work for each consecutive calendar day thereafter that the work or segment of the
work remains substantially and/or finally incomplete in accordance with the Contract Documents.
This provision shall be applied, and the daily liquidated damages amount(s) shall be calculated
separately as to each substantial and/or final complete date stated.

10. BID BOND:
Accompanying the Bid is Bid Security of at least 5% of the bid in the form of a Bid Bond in the
amount of Dollars ($ ),
payable without condition to the Owner, which it is agreed shall be retained as liquidated
damages for the delay and extra expense caused the Owner, if the undersigned fails to
execute the Contract and furnish the bonds required by the Contract Documents, within the
time stated in the Contract Documents.

11. OWNER'’S RIGHT:
In submitting the Bid it is understood that the right to reject any and all bids has been
reserved by the Owner and that this bid may not be withdrawn for a period of sixty (60) days
from the opening.

Date this day of , 2015.

Name of Bidder

Address of Bidder

Authorized Officer

Title

Telephone Number

(Seal)

ATTESTED:
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2018 SMSD Elevator Addition






CONSTRUCTION AGREEMENT

This Agreement is by and between the Shawnee Mission Public Schools Unified School
District (“Owner”’) and (“Contractor”). Kevin Cowan Architects, LL.C
(“Architect”) has been retained by Owner to serve as Architect on the project.

The Provisions found in Contractual Provisions Attachment (Form DA-146a, Rev. 06-
12), which is attached hereto, are hereby incorporated in this contract and made a part thereof.

The parties, in consideration of the mutual covenants agree as follows:
Article 1 — Work

1.01 Description

1. The Work is generally described as follows: Indian Hills Middle School,
6400 Mission Road., Prairie Village, KS 66208
The project consists of a new three-story elevator addition.
Construction consists of demolition of concrete slab, concrete eyebrow,
masonry, EIFS, gypsum board, roof tie-in and suspended ceilings, floor
finishes, mechanical, electrical, plumbing and fire alarm.

1.02 Scope

Contractor shall complete all work specified in the Agreement Documents in Article 6.
Article 2 — Time
2.01 Time of the Essence

All time limits for milestones, substantial completion, and completion and readiness for
final payment as stated in the Agreement Documents are of the essence of the Contract.

2.02 Dates for Substantial Completion and Final Payment

The Work will be substantially complete on or before: 30 July, 2018.

The Work will be complete and ready for final payment on or before: 6 August, 2018.
2.03 Liquidated Damages

A. Contractor and Owner recognize that time is of the essence of this Agreement and that
Owner will suffer financial loss if the Work is not completed within the times specified in



paragraph 2.02 above, plus any extensions thereof allowed under other terms of this Agreement.
The parties also recognize the delays, expenses and difficulties involved in proving in a legal or
arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time.

B. Instead of requiring any such proof, Owner and Contractor agree that as liquidated
damages for delay (but not as a penalty), Contractor shall pay Owner $1000.00 for each day for
each school that expires after the time specified in paragraph 2.02 for substantial completion
until the Work is substantially complete.

C. After substantial completion, if Contractor shall neglect, refuse, or fail to complete the
remaining work within the contract time or any proper extension thereof granted by Owner,
Contractor shall pay Owner $1000.00 for each day for each school that expires after the time
specified in paragraph 2.02 for completion and readiness for final payment until the Work is
completed and ready for final payment.

Article 3 — Agreement Sum
3.01 Sum and payments

Owner shall pay Contractor for completion of the Work under the Agreement Documents
in current funds equal to the amounts determined under paragraph 4.02 below:

The Agreement Sum is:

A. BASE BID
The Lump Sum of
Dollars ($ ).

Additional breakdown requirements are described in Section 01010 Summary of Work,
Part 1.11 — Additional Owner Requested Bid Breakdown.

The Agreement Sum includes the following allowance and is to be included in the Base
Bid amount:

A. Allowance No. 1: $30,000.00
Indian Hills Middle School — ELEVATOR for undesignated conditions

Alternate #1 shall be ADDED to Base Bid amount upon acceptance by SMSD.

A Alternate No.1: Remove and dispose of existing elevator including cab, hoist
way and all components in it’s entirely for a clean and empty shaft. Disconnect and
remove back to source any and all electrical, HVAC, plumbing and security services.
Provide new floor slab at Ground, First and Second floors, tie-in to existing structural



slab. Infill existing openings with gyp. bd. partition and provide three (3) 3’x 7’ new
HM doors, frames, w/ keyed closet locks.

ADD $

The Agreement Sum is subject to adjustments under this Agreement.
Article 4 — Payment Procedures
4.01 Submittal and Processing of Payments

The Contractor will submit applications for payment to the Architect for processing. With
each application for payment, Contractor will also submit a Lien Waiver for the previous
payments received.

4.02 Progress Payments; Retainage

Owner shall make progress payments for the Agreement price based on Contractor’s
applications for payment and the Engineer’s certificates for payment. Contractor must apply for
payment on or before the 25" day of each month. Owner shall make progress payments certified
by the Engineer within 30 days of submittal, except that if work is continuing, Owner may
withhold up to 150 percent of the value of that portion of the retainage attributable to the
ongoing work until 45 days after that work is complete. Prior to final completion, progress
payments will be made for the Work completed less five percent retainage and less such amounts
as Owner may dispute or withhold, including but not limited to liquidated damages.

4.03 Final Payment

Upon final completion and acceptance of the Work by the Owner, Owner shall pay the
remainder of the contract price.

Article 5 — Contractor’s Representations
5.01 Contractor makes the following representations

a. Contractor examined and carefully studied the Agreement Documents and any other
related data identified in the bidding documents;

b. Contractor visited the site and become familiar with and is satisfied as to the general,
local, and site conditions that may affect cost, progress and performance of the Work;

c. Contractor is familiar with and is satisfied on all federal, state, and local laws and



regulations that may affect cost, progress, and performance of the Work;

d. Contractor does not consider that any further examinations, investigations,
explorations, tests, studies, or data are necessary for performing the Work at the
contract price, within the contract times, and under the other terms and conditions of
the Agreement Documents;

e. Contractor knows of the general nature of the Work to be performed by Owner and
others at the site that relates to the Work as stated in the Agreement Documents;

f. Contractor has correlated the information known to Contractor, information and
observations obtained from visits to the site, reports and drawings identified in the
Agreement Documents, and all additional examinations, investigations, explorations,
tests, studies, and data with the Agreement Documents;

g. The Agreement Documents convey understanding of all terms and conditions for
performance and furnishing of the Work; and

h. Contractor warrants and guarantees to Owner that all work will be in accordance with
the Agreement Documents and will not be defective. Contractor’s obligation to
perform and complete the Work in accordance with the Agreement Documents shall
be absolute.

Article 6 — Agreement Documents
6.01 Contents
The Agreement Documents comprise the following documents in order of precedence:

1. Form DA-146a, Contractual Provisions Attachment;

2. Written Change Orders or Construction Change Directives issued after execution
of this Agreement;

3. This Agreement;

4. Special Conditions;

5. General Conditions;

6. Project Manual, 27 February, 2017,

7. Addendum ; ;




8. Kansas Statutory Bond (K.S.A. 60-1111);
9. Performance Bond;
10. Payment Bond,

11. Contractor’s bid.

If any inconsistent or incompatible provisions arise between the Agreement Documents, the
order of precedence shall be followed. The Agreement Documents may only be amended,
modified or supplemented with the written agreement of the Owner and Contractor.

Article 7 — Bonds and Insurance
7.01 Performance, Payment and Statutory Bonds

A. Contractor shall furnish a Statutory Bond as required under K.S.A. 60-1111 with good
and sufficient sureties in a sum not less than the sum total in this Agreement, conditioned that
such contractor or the subcontractor of such contractor shall pay all indebtedness incurred for
labor furnished, materials, equipment or supplies, used or consumed in connection with the
Work. The Statutory Bond shall be filed with the clerk of the district court of Johnson County.

B. Contractor shall furnish a Performance Bond in an amount at least equal to the
Agreement price as security for the faithful performance of all of Contractor’s obligations under
the Agreement Documents. These Bonds shall remain in effect until one year after the date when
final payment becomes due or until completion of the correction period except as provided
otherwise by laws or regulations or by the Agreement Documents.

7.02 Certificates of Insurance

A. Contractor shall deliver to Owner Certificates of Insurance (and other evidence of
insurance requested by Owner or any other additional insured) this Agreement requires.

7.03 Contractor’s Liability Insurance

A. Contractor shall purchase and maintain such liability and other insurance as is
appropriate for the Work being performed and also will provide protection from claims which
may arise out of or result from Contractor’s performance of the Work and Contractor’s other
obligations under the Agreement Documents, whether it is to be performed by Contractor, any
Sub-Contractor or Supplier, or by anyone directly or indirectly employed by any of them to
perform any of the Work, or by anyone for whose acts any of them may be liable. Contractor’s
liability insurance must be for at least $2,000,000 in coverage.



7.04 Permits

A. Contractor shall obtain and pay for all construction permits and licenses. Owner shall
assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all
governmental charges and inspection fees necessary for the prosecution of the Work which apply
at the time of opening of bids, or, if there are no bids, on the effective date of the Agreement.

Article 8 — Indemnification

To the fullest extent permitted by laws and regulations, Contractor shall indemnify and
hold harmless Owner, and the board members, officers, directors, partners, employees, agents,
consultants and Sub-Contractors of each and any of them from and against all claims, costs,
losses and damages (including but not limited to all fees and charges of engineers, architects,
attorneys and other professionals in all courts or arbitration or other dispute resolution costs)
arising out of or relating to the performance of the Work, provided that any such claim, cost, loss
or damage is attributable to bodily injury, sickness, disease or death, or to injury to or destruction
of tangible property, including the loss of use resulting therefrom, but only to the extent caused
by any act or omission of Contractor, any Sub-Contractor, any supplier, or any individual or
entity directly or indirectly employed by any of them to perform any of the Work or anyone for
whose acts any of them may be liable.

Article 9 — Completion of the Work
9.01 Contractor’s Construction Schedule

A. Contractor, promptly after being awarded the Agreement, shall prepare and submit for
the Owner’s information a Contractor’s construction schedule for the Work, and a schedule for
the critical path for the construction of the Project. Contractor shall provide an updated schedule
for construction every 60 days thereafter and anytime upon request of Owner or Architect.

9.02 Delays

A. If Owner or other contractors or utility owners performing other work for Owner, or
anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or
progress of the Work, then Contractor shall be entitled to an equitable adjustment in the
Agreement Price or the Agreement Times, or both if a Claim is made therefore. Contractor’s
entitlement to an adjustment of the Agreement Times is conditioned on such adjustment being
essential to Contractor’s ability to complete the Work within the Agreement Times.

B. If Contractor is delayed in the performance or progress of the Work by fire, flood,
epidemic, abnormal unforeseen weather conditions, acts of God, acts or failures to act of utility
owners not under the control of Owner, or other causes not the fault of and beyond control of



Owner and Contractor, then Contractor shall be entitled to an equitable adjustment in Agreement
Times if a Claim is made therefore, if such adjustment is essential to Contractor’s ability to
complete the Work within the Agreement Times. Such an adjustment shall be Contractor’s sole
and exclusive remedy for the delays described in this Paragraph.

C. Owner shall not be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of Engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or for any other project or anticipated project.

D. Contractor shall not be entitled to an adjustment in Agreement Price or Agreement
Times for delays within the control of Contractor. Delays attributable to and within the control of
a Subcontractor or Supplier shall be deemed delays within the control of Contractor.

E. Contractor shall make written request, with supporting documentation, to Owner for a
requested adjustment in the Agreement Price or Agreement time as discussed in this Section.
Failure to make said request within 10 days of the occurrence giving rise to the request
constitutes a waiver of the claim for any adjustment.

9.03 Correction or Removal of Defective Work

A. Promptly after receipt of notice, Contractor shall correct all defective Work, whether
or not fabricated, installed, or completed, or, if the Work has been rejected by Owner, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not
limited to all costs of repair or replacement of work of others).

B. When correcting defective Work under this Paragraph, Contractor shall take no action
that would void or otherwise impair Owner’s special warranty and guarantee on the Work.

9.04 Change Orders

A. If modifications other than field changes are made in the plans or specifications
related to the contract between the Contractor and the District, the District will be notified
immediately of those modifications and the reasons for them. Field changes are defined as those
minor modifications required to accommodate actual conditions that do not affect contract
completion time or total contract cost. (Board Policy FEG.)

B. Changes in the Work may be accomplished after execution of this Agreement, and
without invalidating the Agreement, by Change Order or Construction Change Directive.



C. A Change Order is a written instrument prepared by the Architect and signed by the
Owner, Architect and Contractor, stating their agreement upon all the following:

1. A change in the Work;
2. The amount of the adjustment in the Agreement Sum, if any; and
3. The extent of the adjustment in the Agreement Time, if any.

The architect will approve no change order without prior authority of the district.

D. A Construction Change Directive is a written order prepared by the Engineer and
signed by the Owner and Architect directing a change in the Work and stating a proposed basis
for adjustment in the Agreement Sum or Agreement Time, or both. The Owner may by
Construction Change Directive, without invalidating the Agreement, order changes in the Work
within the general scope of the Agreement comprising additions, deletions or other revisions, the
Agreement Sum and Agreement Time being adjusted accordingly.

E. Upon receipt of a Change Order or Construction Change Directive, Contractor shall
proceed promptly, unless otherwise notified, with the Work.

F. Contractor may submit a Request for Information to Architect for clarification of any
portion of the Agreement Documents, including Change Orders or Construction Change
Directives. Architect shall respond to all requests for information promptly.

9.05 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment
covered by any Application for Payment, whether incorporated in the Project or not, will pass to
Owner no later than the time of payment free and clear of all Liens.

B. Contractor makes the following warranties to the Owner:

1. Materials and equipment furnished under the Agreement will be new and of
good quality unless otherwise required or permitted by the Agreement
Documents;

2. The Work will be free from defects not inherent in the quality required or
permitted; and

3. The Work will conform to the Agreement Documents.



9.06 Waiver of Claims
A. The making and acceptance of final payment will constitute:

1. A waiver of all Claims by Owner against Contractor, except Claims arising
from unsettled Liens, from defective Work appearing after final inspection,
from failure to comply with the Agreement Documents or the terms of any
special guarantees specified therein, or from Contractor’s continuing
obligations under the Agreement Documents; and

2. A waiver of all Claims by Contractor against Owner other than those
previously made under the requirements of this Agreement and acknowledged
by Owner in writing as still unsettled.

Article 10 — Waiver of Consequential Damages

A. Contractor and Owner waive Claims against each other for consequential damages
arising out of or relating to this Agreement to the extent allowed by law.

Article 11 — Substantial Completion and Final Completion
11.01 Substantial Completion

A. Substantial completion is the stage in the progress of the Work when the Work or
designated portion thereof is sufficiently complete under the Agreement Documents so the
Owner can occupy or utilize the Work for its intended use.

B. When the Work or designated portion thereof is substantially complete, the Owner
will make an inspection to determine whether the Work is substantially complete. When the
Owner determines that the Work is substantially complete the Owner shall prepare a Certificate
of Substantial Completion that shall establish the date of Substantial Completion, shall establish
the responsibilities of the Owner and Contractor, and shall fix the time within which the
Contractor shall finish all items on the list accompanying the Certificate. Warranties required by
the Agreement Documents shall commence on the date of Substantial Completion of the Work or
designated portion thereof unless otherwise provided in the Certificate of Substantial
Completion.

11.02 Final Completion

A. Upon receipt of a final Application for Payment, the Owner will inspect the Work.
When the Owner finds the Work acceptable and the Agreement fully performed, the Owner will
promptly issue a final Certificate for Payment.



B. Final payment shall not become due until 30 days after Contractor finally completes
the Work, submits to the Owner all required documents including, but not limited to, releases and
waivers of liens, and data establishing payment or satisfaction of obligations, such as receipts,
claims, security interests or encumbrances arising out of the Agreement, and the Owner issues a
final Certificate for Payment.

Article 12 — Suspension and Termination
12.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof
for a period of not over 90 consecutive days by notice in writing to Contractor that will fix the
date on which Work will be resumed.

B. Contractor shall resume the Work on the date so fixed.

C. Contractor shall be granted an adjustment in the Agreement Price or an extension of
the Agreement Times, or both, directly attributable to any such suspension.

12.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will justify termination for
cause:

1. Contractor’s failure to perform the Work in accordance with the Agreement
Documents (including, but not limited to, failure to supply sufficient skilled
workers or suitable materials or equipment or failure to adhere to the Progress
Schedule as adjusted from time to time);

2. Contractor’s disregard of Laws or Regulations of any public body having
jurisdiction; or

3. Contractor’s violation in any substantial way of any provisions of the
Agreement Documents.

B. If one or more of the events identified in Paragraph 12.02.A occur, Owner may, after
giving Contractor (and surety) seven days written notice of its intent to terminate the services of
Contractor:

1. Exclude Contractor from the Site, and take possession of the Work and of all
Contractor’s tools, appliances, construction equipment, and machinery at the
Site, and use the same to the full extent they could be used by Contractor
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(without liability to Contractor for trespass or conversion),

2. Incorporate in the Work all materials and equipment stored at the Site or for
which Owner has paid Contractor but which are stored elsewhere, and

3. Complete the Work as Owner may deem expedient.

C. If Owner proceeds as provided in Paragraph 12.02.B, Contractor shall receive no
further payment until the Work is completed. If the unpaid balance of the Agreement Price
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. When exercising any rights or
remedies under this Paragraph Owner shall not be required to obtain the lowest price for the
Work performed.

D. Notwithstanding Paragraphs 12.02.B and 12.02.C, Contractor’s services will not be
terminated if Contractor begins within seven days of receipt of notice of intent to terminate to
correct its failure to perform and proceeds diligently to cure such failure within 30 days of
receipt of the notice.

E. Where Contractor’s services have been so terminated by Owner, the termination will
not affect any rights or remedies of Owner against Contractor then existing or which may
thereafter accrue. Any retention or payment of moneys due Contractor by Owner will not release
Contractor from liability.

F. If Contractor has provided a performance bond under Paragraph 7.01, the termination
procedures of that bond shall supersede Paragraphs 12.02.B, and 12.02.C.

12.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor, Owner may, without cause and without
prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor
shall be paid for the following items without duplication of any items:

1. Completed and acceptable Work executed under the Agreement Documents
prior to the effective date of termination, including fair and reasonable sums
for overhead and profit on such Work; and

2. Expenses sustained prior to the effective date of termination in performing
services and furnishing labor, materials, or equipment as required by the
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Agreement Documents in connection with uncompleted Work, plus fair and
reasonable sums for overhead and profit on such expenses.

B. Contractor shall not be paid for loss of anticipated profits or revenue or other eco-
nomic loss arising out of or resulting from such termination.

Article 13 — Dispute Resolution

A Owner and Contractor shall make a good faith effort to resolve all disputes with
an informal meeting between representatives of both parties before resorting to other means of
resolution.

B. Owner and Contractor may agree to participate in mediation or arbitration

proceedings to resolve a dispute, but this Agreement requires neither proceeding.

C. Nothing in this paragraph shall limit the ability of Owner or Contractor to sue in a
court of law regarding a dispute.

Article 14 — Representatives

Owner’s Representative: Tyler Clubb
8200 W. 71* Street
Overland Park, KS 66204
(913) 993-8500

Contractor’s Representative: .
ADDRESS
ADDRESS
PHONE NUMBER

Architect: Kevin Cowan Architects, LLC
7840 Conser Street
Overland Park, KS 66204
913-341-3288

Article 15 — Miscellaneous Provisions
15.01 Nondiscrimination in Employment

Contractor will be required to comply with the President’s Executive Order No. 11246,
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Title VI and Section 3 of the 1968 HUD Act as pertaining to Equal Employment Opportunity
through Affirmative Action. Contractor must comply with all requirements of federal and state
civil rights law and rehabilitation statutes and shall not discriminate based on race, religion,
color, sex, national origin, age or disability.

15.03 Taxes

The Owner is a public entity exempt from payment of state sales taxes and will furnish
the Contractor with all required information to allow Contractor to benefit from this status. The
Contractor shall apply the exemption under state law for purchases required for the Work. The
Contractor shall pay all other required sales, consumer, use and other similar taxes, if any. The
Contractual Provisions Attachment controls any terms of this Agreement to the contrary.

15.04 Student Safety

Contractor and its employees shall not interact with, contact, or otherwise access students
on District premises without express approval by the District. District may require Contractor
and its employees undergo criminal background checks before entering areas of the District
premises occupied by students or before interacting with students. District reserves the right to
exclude persons from its premises.

15.05 Giving Notice

A. Whenever any provision of the Agreement Documents requires giving written notice,
it will be deemed to have been validly given if:

1. Delivered in person to the individual or to a member of the firm or to an
officer of the corporation for whom it is intended, or

2. Delivered at or sent by registered or certified mail, postage prepaid, to the last
business address known to the giver of the notice.

15.06 Computation of Times

When the Agreement Documents refer to any period of time by days, it will be computed
to exclude the first and include the last day of such period except that if the last day is Saturday,
Sunday, or day made a legal holiday by the law of the applicable jurisdiction, such day will be
omitted from the computation.

15.07 Cumulative Remedies
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The duties and obligations imposed by this Agreement and the rights and remedies avail-
able to the parties hereto are in addition to, and are not to be construed as a limitation of, any
rights and remedies available to any or all of them which are otherwise imposed or available by
laws or regulations, by special warranty or guarantee, or by other provisions of the Agreement
Documents. This Paragraph will be as effective as if repeated specifically in the Agreement
Documents for each duty, obligation, right, and remedy to which they apply.

15.08 Survival of Obligations

All representations, indemnifications, warranties, and guarantees made in, required by, or
given in accordance with the Agreement Documents, and all continuing obligations stated in the
Agreement Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Agreement or termination of the services of Contractor.

15.09 Controlling Law
This Agreement is to be governed by the law of the State of Kansas.
15.10 Venue

Venue of any lawsuit filed regarding the Project or arising out of this Agreement will be
in the Johnson County District Court in the 10th Judicial District of Kansas.

15.11 Headings

Article and paragraph headings are inserted for convenience only and do not constitute
parts of this Agreement.

15.12 Counterparts

This Agreement may be executed in one or more counterparts that constitute one entire
Contract when taken together and shall be fully executed when each party whose signature is
required has signed at least one counterpart.

15.13 Electronic Signatures

For this Agreement, a signature page or other document signed and transmitted by fax,
email, or similar electronic medium is to be treated as an original document.

15.14 Assignment

Neither party may assign their rights and obligations under this Agreement without the
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prior written consent of the other party, which consent shall not be unreasonably withheld.
15.15 Entire Agreement

This Agreement constitutes the entire agreement between the parties hereto and there are
no other understandings, written or oral, relating to the subject matter, and may not be changed,
modified or amended, in whole or in part, except in writing signed by Owner and Contractor.

This Agreement will be effective as of xx March, 2018.

REMAINDER INTENTIONALLY BLANK
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IN WITNESS WHEREOF, Owner and Contractor sign this Agreement.

Owner Contractor
By By
Board President
Attest
Title
Attest
Board Secretary
Title
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State of Kansas
Department of Administration
DA-146a (Rev. 06-12)

CONTRACTUAL PROVISIONS ATTACHMENT

important.  This form contains mandatory contract provisions and must be attached to or incorporated in alf copies of any contractual agreement. If it

1.

12.

13.

is attached to the vendor/contractor's standard contract form, then that form must be altered to contain the following provision:

"The Provisions found in Contractual Provisions Attachment (Form DA-146a, Rev. 06-12), which is attached hereto, are hereby
incorporated in this contract and made a part thereof.”

The parties agree that the following provisions are hereby incorporated into the contract to which it is attached and made a part thereof,
said contract being the day of , 20 .

Terms Herein Controlling Provisions: It is expressly agreed that the terms of each and every provision in this attachment shall prevail and
control over the terms of any other conflicting provision in any other document relating to and a part of the contract in which this attachment is
incorporated. Any terms that conflict or could be interpreted to confiict with this attachment are nullified.

Kansas Law and Venue: This contract shall be subject to, governed by, and construed according to the laws of the State of Kansas, and
jurisdiction and venue of any suit in connection with this contract shall reside only in courts located in the State of Kansas.

Termination Due To Lack Of Funding Appropriation: If, in the judgment of the Director of Accounts and Reports, Department of Administration,
sufficient funds are not appropriated to continue the function performed in this agreement and for the payment of the charges-hereunder, State may
terminate this agreement at the end of its current fiscal year. State agrees to give written notice of termination to contractor at least 30 days prior to
the end of its current fiscal year, and shall give such notice for a greater period prior to the end of such fiscal year as may be provided in this
contract, except that such notice shall not be required prior to 90 days before the end of such fiscal year. Contractor shall have the right, at the end
of such fiscal year, to take possession of any equipment provided State under the contract. State will pay to the contractor all regular contractual
payments incurred through the end of such fiscal year, plus contractual charges incidental to the return of any such equipment. Upon termination
of the agreement by State, title to any such equipment shall revert to contractor at the end of the State's current fiscal year. The termination of the
contract pursuant to this paragraph shall not cause any penalty to be charged to the agency or the contractor.

Disclaimer Of Liability: No provision of this contract will be given effect that attempts to require the State of Kansas or its agencies to defend,
hold harmless, or indemnify any contractor or third party for any acts or omissions. The liability of the State of Kansas is defined under the Kansas
Tort Claims Act (K.S.A. 75-6101 et seq.).

Anti-Discrimination Clause: The contractor agrees: (a) to comply with the Kansas Act Against Discrimination (K.S.A. 44-1001 et seq.) and the
Kansas Age Discrimination in Employment Act (K.S.A. 44-1111 et seq.) and the applicable provisions of the Americans With Disabilities Act (42
U.S.C. 12101 et seq,) (ADA) and to not discriminate against any person because of race, religion, color, sex, disability, national origin or ancestry,
or age in the admission or access to, or treatment or employment in, its programs or activities; (b) to include in all solicitations or advertisements for
employees, the phrase "equal opportunity employer"; (c) to comply with the reporting requirements set out at K.S.A. 44-1031 and K.S.A. 44-1116;
(d) to include those provisions in every subcontract or purchase order so that they are binding upon such subcontractor or vendor; (e) that a failure
to comply with the reporting requirements of (c) above or if the contractor is found guilty of any violation of such acts by the Kansas Human Rights
Commission, such violation shall constitute a breach of contract and the contract may be cancelled, terminated or suspended, in whole or in par,
by the contracting state agency or the Kansas Department of Administration; (f) if it is determined that the contractor has violated applicable
provisions of ADA, such violation shall constitute a breach of contract and the contract may be cancelled, terminated or suspended, in whole or in
part, by the contracting state agency or the Kansas Department of Administration.

Contractor agrees to comply with all applicable state and federal anti-discrimination laws.

The provisions of this paragraph number 5 (with the exception of those provisions relating to the ADA) are not applicable to a contractor who
employs fewer than four employees during the term of such contract or whose contracts with the contracting State agency cumulatively total $5,000
or less during the fiscal year of such agency.

Acceptance Of Contract: This contract shall not be considered accepted, approved or otherwise effective until the statutorily required approvals
and certifications have been given.

Arbitration, Damages, Warranties: Notwithstanding any language to the contrary, no interpretation of this contract shall find that the State or its
agencies have agreed to binding arbitration, or the payment of damages or penalties. Further, the State of Kansas and its agencies do not agree to
pay attorney fees, costs, or late payment charges beyond those available under the Kansas Prompt Payment Act (K.S.A. 756-6403), and no
provision will be given effect that attempts to exclude, modify, disclaim or otherwise attempt to limit any damages available to the State of Kansas
or its agencies at law, including but not limited to the implied warranties of merchantability and fitness for a particular purpose.

Representative's Authority To Contract: By signing this contract, the representative of the contractor thereby represents that such person is duly
authorized by the contractor to execute this contract on behalf of the contractor and that the contractor agrees to be bound by the provisions
thereof.

Responsibility For Taxes: The State of Kansas and its agencies shali not be responsible for, nor indemnify a contractor for, any federal, state or
local taxes which may be imposed or levied upon the subject matter of this contract.

Insurance: The State of Kansas and its agencies shall not be required to purchase any insurance against loss or damage to property or any other
subject matter relating to this contract, nor shall this contract require them to establish a "self-insurance” fund to protect against any such loss or
damage. Subject to the provisions of the Kansas Tort Claims Act (K.S.A. 75-6101 et seq.), the contractor shall bear the risk of any loss or damage
to any property in which the contractor holds title.

Information: No provision of this contract shall be construed as limiting the Legislative Division of Post Audit from having access to
information pursuant to K.S.A. 46-1101 et seq.

The Eleventh Amendment; "The Eleventh Amendment is an inherent and incumbent protection with the State of Kansas and need not be
reserved, but prudence requires the State to reiterate that nothing related to this contract shall be deemed a waiver of the Eleventh Amendment.”

Campaign Contributions / Lobbying: Funds provided through a grant award or contract shall not be given or received in exchange for the
making of a campaign contribution. No part of the funds provided through this contract shall be used to influence or attempt to influence an officer
or employee of any State of Kansas agency or a member of the Legislature regarding any pending legislation or the awarding, extension,
continuation, renewal, amendment or modification of any government contract, grant, loan, or cooperative agreement.







SECTION 01010 - SUMMARY OF WORK

PART 1

GENERAL

1.01 SECTION INCLUDES

AReTIOMMOUO®m

Description of the Work.

Work under other contracts.

Products furnished by the owner.

Contractor use of site (and premises).

Code of Conduct.

Existing conditions.

Work sequence, Schedule for Completion and liquidated damages.
Time extensions for adverse weather.

Owner occupancy.

Time extension for factors other than weather.
Additional owner requested bid breakdown.

1.02 DESCRIPTION OF THE WORK

A.

The Contractor shall furnish all labor, materials, facilities, insurance, management,
equipment, services, employee training and testing, permits and agreements necessary
to perform the work required for the 2018 Elevator Addition at Indian Hills Middle School.

General construction for this bid shall require mobilization at project site. The bidder must
perform the work in its entirety. Transferring or sharing prime responsibility for the work
will not be allowed and will be considered cause for termination.

The General Contractor shall be represented full time by a competent Superintendent
from beginning of the work until final completion. The General Contractor shall provide
adequate supervision to cover all Work and shall oversee and direct the daily construction
activities at the work site including scheduling of workers and delivery of equipment and
materials to meet the project schedule. The superintendent shall also inspect work in
progress to ensure that work conforms to the plans and specifications.

The work includes, but is not necessarily limited to the following:

1. Indian Hills Middle School, 6400 Mission Road., Prairie Village, KS 66208
The project consists new three-story elevator addition.
Construction consists of demolition of concrete slab, concrete eyebrow, masonry,
EIFS, gypsum board, roof tie-in and suspended ceilings, floor finishes,
mechanical, electrical, plumbing and fire alarm.
New addition consists of concrete, masonry, structural studs, EIFS, carpentry,
insulation, gypsum board, roofing, sheet metal, steel doors and frames,
hardware, suspended ceilings, floor finishes, paint, sighage, electric traction
elevator and concrete pavement, mechanical, electrical, plumbing and fire alarm.

1.03 WORK UNDER OTHER CONTRACTS.

A.

The Owner has retained an "on-call" abatement Contractor to remove materials affected
by the Work, which contain hazardous materials. Known materials in locations affected
by the Work will be removed prior to commencement of Work by the General Contractor
in that area. The General Contractor shall notify the Architect and Owner of any material
suspected to be hazardous and identified or required to be removed for the new
construction, prior to proceeding with demolition.
1. Contractor shall review the Owner's AHERA Inspection reports, on file at SMSD
Operations and Maintenance offices, which identify locations of hazardous

Indian Hills Middle School Section 01010 -1
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1.04

1.05

1.06

materials, prior to commencing any Work. These reports identify materials which
must be abated by the Owner's Abatement Contractor. The Contractor shall
review existing conditions and identify any locations where the Work will affect the
hazardous materials identified in the reports or observed, prior to the
commencement of Work.

Items noted ‘NIC’ (Not in Contract), will be furnished and installed by owner.

Owner will remove and retain possession of items to be maintained, except as described
to be salvaged by the Contractor, prior to start of building and/or demolition activities.

The Contractor is responsible for all fees required to obtain building/construction permits,
land disturbance, street degradation, etc. fees, with all authorities having jurisdiction.

The Contractor is responsible for the scheduling, phasing, and coordination of all work
required to be performed by the respective utility suppliers or their agents. This includes,
but is not limited to, work performed by:

1. Water District No. 1 of Johnson County

2 Kansas City Power and Light

3. Spectrum, AT&T, & Google Fiber (Cable, Internet, Phone)

4. Johnson County Wastewater (sanitary sewer)

5 Kansas Gas Service

CONTRACTOR USE OF SITE AND PREMISES

A.

Limit use of site and premises to areas designated by the Owner, to allow owner occupancy
and use of portions of the existing building, parking lots, and hard play areas not required
for Work or staging during construction. During construction, the Contractor shall keep the
existing building, including construction areas “dry and weather-tight” at all times.

The Contractor shall coordinate the use of the site and locations for all equipment
storage, job trailers, portable lavatory facilities, generators, etc., with the Architect and
Owner. The owner shall have the final approval for all site use by the contractor.

CONTRACTOR AND VENDOR EMPLOYEES CODE OF CONDUCT

A.

Shawnee Mission Public Schools requests that all contractor and vendor employees
conduct themselves in an acceptable manner while performing work on school district
property. The following items are prohibited on school district property:

No physical or verbal contact is to be made with students or non-designated staff.
No smoking in public or student occupied areas of the building or areas of the site.
No drugs and/or alcohol are to be consumed or present on district sites.

No firearms, or hunting items, are to be present on the site.

Foul and/or abrasive language is not to be used.

All workers are to wear clothing on all parts of their body; no shirtless workers.
Apparel should be appropriate to a school campus.

Utilize designated areas for vehicle access and parking, material storage, etc.

All workers are to wear a nametag, which identifies the company name and the
individual’s name.

oukrwNPE
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EXISTING CONDITIONS

A.

The contract drawings are based on information taken from original construction drawings
and from inspections of the site.

Indian Hills Middle School Section 01010 - 2
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Bidders are advised that "as-built" conditions may vary from those shown on the
drawings. Bidders shall not later request, nor expect to receive, additional payment for
work related to variations which can be determined by examination of the existing building
and site, by the date set for receipt of Bids for this Contract.

1.07 WORK SEQUENCE AND SCHEDULING

A.

The Contractor and all Subcontractors, sub-subcontractors and Suppliers shall furnish
sufficient forces, supervision, construction plant and equipment, and shall work such
hours as may be required to insure the prosecution of the work in accordance with the
Progress Schedule stated herein. If in the opinion of the Owner, the Contractor falls
behind the Progress Schedule, the Contractor shall take such steps as may be necessary
to improve the progress and the Owner may require them to increase the number of
shifts, and/or overtime operations, days of work including holidays, Saturdays and
Sundays, all without additional costs to the Owner.

Schedule requirements for the Building is outlined as follows.

Indian Hills Middle School — All Areas

Notice to Proceed 1 March, 2018
On-Site Start Date 26 May, 2018
Substantial Completion Date 30 July, 2018
Final Completion Date 6 August, 2018

Liguidated Damages: Liquidated damages for Substantial Completion will be assessed
if the general contractor has not achieved adequate progress to permit school district
personnel occupancy and use of all noted areas of the building and/or site in accordance
with the dates for substantial completion noted above. Damages will accrue and will be
based on the unavailability of the building space(s) and/or site for their intended purposes
as determined by the school district. Liquidated damages noted are based on the
intended use of the building and/or site in accordance with the school schedules proposed
or established.

Building/Area Substantial Liguidated Damages Assessment
Completion Date
Indian Hills Middle - All Areas  July 30, 2018 $1,000/day from July 30, 2018

Final completion of construction related activities including the satisfactory completion of
all punchlist corrections shall be completed in accordance with the timeframe noted above
for each building and/or area. Liguidated damages associated with final completion shall
be assessed based on any actual costs incurred by the school district due to the restricted
use of the facility; and for costs that may be associated with inconvenience, lack of
efficiency, and/or district personnel costs associated with providing exclusive access for
the general contractor to complete punchlist corrections after normal school day operation
and/or on weekends or holidays. Similarly, any actual costs incurred by the school district
for extended or additional architect/engineer services made necessary as a result of the
general contractor’s inability to meet final completion will be assessed as liquidated
damages to the general contractor.

1.07  TIME EXTENSIONS FOR ADVERSE WEATHER

A. The Contractor shall comply with all provisions of the General Conditions in submitting
any request for extension of Contract Time due to unusually severe weather.
B. Definitions:
Indian Hills Middle School Section 01010 - 3
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1. Adverse Weather - atmospheric conditions at a definite time and place which are
unfavorable to construction activities.
2. Unusually Severe Weather - weather which is more severe than the adverse

weather anticipated for the season, location, or activity involved.

In order for any request of time extension due to unusually severe weather to be valid, the
Contractor must document both of the following conditions.

1. The weather experienced at the project site during the Contract period is more
severe that the adverse weather anticipated for the project location during any
given month.

2. The unusually severe weather actually caused a delay to the completion of the

project. The delay must be beyond the control and without fault or negligence by
the Contractor.

The following schedule of monthly anticipated adverse weather delays will constitute the
baseline for monthly weather time evaluations. The contractor’s progress schedule must
reflect these anticipated adverse weather delays in all weather-affected activities:

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAYS
BASED ON FIVE (5) DAY WORK WEEK
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Upon receipt of the Notice to Proceed, and continuing throughout the contract, the
Contractor shall record on their daily construction report, the occurrence of adverse
weather and resultant impact to normally scheduled work. Actual adverse weather delay
days must prevent work on critical activities for 50% or more of contractor’s scheduled
work day.

The number of actual adverse weather delay days shall include days impacted by actual
adverse weather (even if adverse weather occurred in the previous month), and shall be
calculated chronologically from the first to the last day of each month, and be recorded as
full work days.

1. If the number of actual adverse weather delay days in a given month exceeds the
number of days anticipated in Paragraph D, above, the difference shall be
multiplied by 7/5 to convert any qualifying workday delays to calendar days. The
resulting number of qualifying lost days shall be added to the contract time.

2. The determination that unusually severe weather occurred does not automatically
mean an extension of time will be granted. The contractor must substantiate the
unusually severe weather delayed work activities on the critical path of the
Progress Schedule.

Full consideration for equivalent fair weather workdays shall be given. If the number of
actual adverse weather delays in a given month is less than the number of days
anticipated in Paragraph D, above, the difference shall be multiplied by 7/5 to convert any
work day increases to calendar days. The resulting number of qualifying extra days will
be accumulated and subtracted from any future month’s days lost due to unusually severe
weather.
1. The net cumulative total of extra days/lost days shall not result in a reduction of
Contract Time and the Date of Substantial Completion shall not be changed as a
result of unusually favorable weather.

In converting workdays to calendar days, fractions 0.5 and greater shall be rounded up to
the next whole number. Fractions less than 0.5 shall be dropped.

Indian Hills Middle School Section 01010 - 4
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The contractor shall summarize and report all actual adverse weather delay days for each

month to the Architect by the tenth (10%") of the following month. A narrative indicating the

impact of adverse weather conditions on the scheduled critical activities shall be included.

1. Any claim for extension of time due to unusually severe weather shall be
submitted to the architect and owner within twenty-one (21) days of the last day of
the month in which the delay occurred. Resolution of any weather delay claim
shall follow the procedures established by the general conditions and as
prescribed above.

The contractor shall include and indicate the monthly anticipated adverse weather days,

listed in Paragraph D, above, in their progress schedule. (Reference Section 01300 for

Progress Schedule requirements.)

1. The contractor shall indicate the actual adverse weather days (whether less or
more than the anticipated days) in their monthly progress schedule update.

1.09 OWNER OCCUPANCY

A.

The existing building, parking lots and hard play areas will be used and occupied by the
Shawnee Mission School District during portions of the Contract Time. Occupants will
include, but not be limited to: students, faculty, parents, and other groups so authorized
to use the building and/or site by the School District.

School will be in session from 8:45 a.m. to 3:45 p.m., Mondays through Fridays,
spring and fall semesters, until 25 May, 2018.

The work shall be confined to limited areas of the site. The Contractor shall work with the
Project Team to develop a schedule of areas to receive work. The schedule will identify
specific areas of the building and site to receive work at specific times. This schedule
shall be submitted by the Contractor to the Architect for approval before the work begins.

The Owner will move loose furnishings out of the existing building with his own work
forces prior to scheduled demolition. This will include furniture, equipment, wall hangings,
books, maps, clocks, and loose educational materials prohibiting work.

1.10 TIME EXTENSION FOR FACTORS OTHER THAN WEATHER

A.

If the Contractor incurs a delay due to factors out of his control, the Contractor shall
submit a claim within seven (7) days after the occurrence for additional time to the
architect and project team.

If a proposal request for additional work causes the contractor additional time to perform
the original contract requirements the contractor may submit a claim for additional time to
the Architect and Project Team. The Contractor shall include in his proposal its request
for time extension (if any), and shall include sufficient information and dates to
demonstrate whether and to what extent the change will delay the completion of the
contract in its entirety.

The determination that delays have occurred beyond the Contractor’s control does not
automatically mean an extension of time will be granted. The Contractor must
substantiate the delay by indicating suspended work activities on the critical portion of the
project schedule.

Indian Hills Middle School Section 01010 - 5
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Work Scope

Interior Demolition:
Concrete:
Masonry:
Structural Steel:
Rough Carpentry:
EFIS:

Roofing/Architectural Sheet Metal:

Finish Hardware Supplier:
Doors and Frames Supplier:
Drywall:

Acoustical Ceiling:
Resilient Tile:

Painting:

Signage:

Electric Traction Elevator:
HVAC:

Fire Protection:
Plumbing:

Electrical:

END OF SECTION 01010

Indian Hills Middle School
2018 SMSD Elevator Addition

ADDITIONAL OWNER REQUESTED BID BREAKDOWN

A. The following listing of major subcontractors/material suppliers performing work on the project
is to be submitted within 24 hours of the bid. Substitutions in the submitted list require the
Owner’s written permission.

Subcontractor/Material Supplier

Section 01010 - 6
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SECTION 01020 - CONTRACT CONSIDERATIONS

PART 1 - GENERAL

1.01

1.01

1.02

SECTION INCLUDES

mTmoowz

Allowances

Schedule of values.

Bid Cost Breakdown.

Application for Progress Payment.
Application for Final Payment
Change Orders and/or Clarifications.

ALLOWANCES

A.

Certain materials and equipment are specified in the Contract Documents by allowances.
In some cases, these allowances include installation. Allowances have been established
in lieu of additional requirements.

SCHEDULE OF VALUES

A.

The Contractor will submit to the Architect, a Schedule of Values that includes all major
categories of work and per building if applicable. The Schedule of Values will annotate a
value for the construction schedules and progress meeting notes required by the contract
documents. The dollar amounts are to include all labor, material, overhead and profit
applicable to each item in the breakdown. As a sub-breakdown, each item is to be
separated into an estimated labor and materials line item. The Contractor must submit an
estimated total value for the projected cost of supplies, materials, and equipment
required. Submit typed schedule on AIA Form G703 - Application and Certificate for
Payment Continuation Sheet. Contractor's standard from of electronic media printout will
be considered as an alternate form of submission.

Submit Schedule of Values in triplicate within fourteen (14) calendar days after contract
for construction is executed. Schedule shall list the installed value of the component
parts of the work, broken down in sufficient detail to serve as a basis for computing values
for progress payments during construction.

Format: At a minimum, use the Table of Contents in this Project Manual to identify each
line item with number and title of the major specification section.

Add to the Schedule of Values approved Change Orders, with each Application for
Payment. List Change Orders in numerical sequence with each Application for Payment.

Correlate line items in the Schedule of Values with other required additional schedules
and forms including:

Contractor's construction schedule

Contract payment request form

List of subcontractors.

List of products.

List of principle suppliers and fabrications.

Schedule of submittals.

ouhrwNPE

Prior to making application for the first progress payment, the Contractor must submit the
Schedule of Values. No progress payments will be made until the schedule of values has
been received, reviewed and approved by the Architect and Shawnee Mission School
District. The costs assigned to the breakdown are to total the contract sum. The
approved Schedule of Values is to be used by the Contractor on their Application for

Indian Hills Middle School Section 01020 - 1
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Payment.

1.03 BID COST BREAKDOWN (See Bid Form for any applicable requirements)

1.04 APPLICATION FOR PROGRESS PAYMENTS

A. At a time consistent with the requirements of this section, the General Conditions, and the
Owner-Contractor Agreement, and for each calendar month during the progress of the
work, submit three (3) copies of a properly notarized itemized Application for Payment
prepared in a manner consistent with the Schedule of Values.

B. The amount shown on the Application for Payment shall be established by the value of
work completed through the last day of the application period based upon the Contractor's
estimate of labor and materials incorporated in the work and of materials suitably stored
in accordance with the contract through the last day of the previous application, less the
aggregate of previous payments, and less the retainage as specified in this section.

C. The form of application for payment shall be the May, 1983 edition of AIA Document
G702. "Application and Certificate for Payment", supported by AIA Document G703.
"Continuation Sheet", May, 1983 edition.

D. Provide the following itemized data on Continuation Sheet:

a. Format, schedules, line items, and values shall be from the Schedule of
Values accepted by Architect.

b. Include names, trades and amount for subcontractors.

1. Application Form:

a. Fill in required information, including that for change orders executed
prior to the date of submittal application.

b. Fill in summary of dollar values to agree with the respective totals
indicated on the continuation sheet.

C. Execute certificate with the signature of a responsible officer of the
contractor's firm.

2. Continuation sheets:

a. Fill in total list of all scheduled component items of work, with each
number and the scheduled dollar value of each item.

b. Fill in the dollar value in each column for each scheduled line item when
work has been performed or products stored. Round off values to
nearest dollar, or as specified in the Schedule of Values.

C. List each change order executed prior to the date of submission, at the
end of the continuation sheets. List by change order number, description,
and breakdown of costs as for an original component item of work.

E. Substantiating Data for Progress Payments:

1. Substantiating data is required to verify a payment request. Contractors are to
include a cover letter identifying:

a. Project.

b. Application number and date.

C. Detailed list of enclosures.

d. For stored products: Item number and identification as shown on
application, and description of specific material. Include Bill of Sale, Non-
Negotiable Bailment Receipt (see form at the end of this section) and
applicable insurance certificate.

2. Submit one copy of the data cover letter for each of the applications.

F. Applications for Payment shall be accompanied by cost breakdowns from the contractor,
subcontractors and sub-sub-contractors.

Indian Hills Middle School Section 01020 - 2
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G.

The three notarized copies of the application for payment will be transferred to the
architect to be certified for payment. Provide a copy (non-notarized) to the owner’s
representative.

1.05 APPLICATION FOR FINAL PAYMENT

A.

Submit final Application for Payment following the procedures specified above for
progress payments.

Before submitting final Application for Payment, forward concurrently to the Architect, the
written warranties and guarantees, Record and Information Manuals and other
documents required by the contract documents, and place properly in approved storage
at the site the extra stock and spare parts specified. Contractor will obtain the signature of
the Architect verifying receipt of the extra stock and spare parts.

Properly executed "Final Lien Waiver and Release" and Contractor's "Affidavit" shall be
submitted to the Architect in duplicate prior to final payment.

Application for Final Payment shall be accompanied by a properly executed "Consent of
Surety Company to Final Payment: AIA Document G707, April, 1970 edition.

1.06  CHANGES AND/OR CLARIFICATIONS

A.

B.

Request for Information (RFI)

1. If during the construction of the project, clarification of the documents is required,
it shall be brought to the attention of the Architect. The Architect will either
provide clarification or the Contractor will issue a Request for Information (RFI) to
the Architect. Each RFI will be dated and sequentially numbered. The Architect
shall provide his written response to the RFI and return to the Contractor for
distribution to all effected contractors.

2. Responses to RFI's are not authorization to proceed with work requiring
additional compensation. If additional compensation is required, the Contractor
shall immediately advise the Architect, and Owner.

Proposal Request (PR)

1. Should the owner contemplate making a change in the work, the architect will issue
a Proposal Request (PR) to the Contractor. If the described change impacts cost
and/or time, the Contractor will prepare a proposal for submission to the Architect.
The Contractor's proposed bid shall be broken down completely giving quantity and
unit costs by each trade of each item, labor cost with hourly rates, allowable
overhead and profit (both adds and deducts). The Owner and Architect will review
the pricing to determine if a change order will be issued. Contractors are not to
proceed with additional work until written authorization has been received. No
additional amount will be paid for submittal in this form or for resubmittal should the
breakdown be considered inadequate by the Architect and Owner.

Change Orders (CO)

1. If the Owner determines that a Proposal Request will be accepted, the Architect
will prepare a change order (CO) which will be dated and numbered sequentially.
The change order will describe the change or changes, will refer to the Proposal
Request and Proposal number and becomes valid when signed by the Owner,
the Architect and the Contractor.

2. Where unit prices are not required by the bid documents and value of changes or
extra work is determined by estimate and acceptance in a lump sum, by cost and
percentages, or by cost and a fixed fee, the percentages for overhead and profit,
or commission to be allowed for net increases shall in no case exceed the figures
identified on the bid form.

Indian Hills Middle School Section 01020 - 3
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Estimates for material shall be based on reasonable current market value at
which materials are available to the Contractor and Subcontractor. Upon request,
submit satisfactory evidence of such costs. Labor unit costs shall include
associated insurance.

When authorized by the Owner, time and material accounting of a change in work
may be used. The Contractor shall maintain an accurate account of labor and
material involved in each change. Such time and material records are subject to
verification. Notify Architect and Owner when work on each change is to start
and when it has been completed. To receive full recognition, labor assigned to
Contract changes must, insofar as possible, work continuously on the change,
rather that interchanging between contract work and the change.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION

Indian Hills Middle School
2018 SMSD Elevtor Addition
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FINAL LIEN WAIVER AND RELEASE

Reference that certain Agreement between , as Contractor, and
, as Owner, dated , on the project known as located at
for work to be performed by said Contractor.

Reference also that certain invoice of Contractor to said Owner in the Amount of $ for
work, labor and materials installed in or furnished for said project by and through

The receipt by Contractor of Owner's remittance for the amount said invoice, contingent upon the final
clearance and payment of said remittance, shall constitute payment for the full contract amount, including
change orders and all other claims or demands of any nature whatsoever which Contractor has or may
have in connection with the Project or Contract referenced herein, of $ , for which Contractor (a)
agrees to and does hereby waive and release said property, project and the Owner and all bond or
payment sureties and guarantors from; and (b) does hereby agree to protect, indemnify, defend and hold
harmless said property, project, Owner, sureties and guarantors against;

(1) any and all liens, statutory or otherwise, and

(2) any or all obligations under any bond or guaranty for payment furnished by or to said
Owner, whether pursuant to agreement or requirement of law, and

3) any and all other claims whatsoever, statutory or otherwise,

for any and all work, labor and materials furnished by or through said Contractor, its subcontractors and
material suppliers for the entirety of said project.

The remittance of the Owner, identified as payment of said above invoice and endorsed by Contractor and
marked "paid” or otherwise canceled by the bank against which said remittance was drawn shall constitute
conclusive proof that said invoice was paid and the payment thereof was received by the Contractor, and
thereupon, this final lien waiver shall become effective automatically and without requirement of any
further act, acknowledgment or receipt of the part of said Contractor.

Contractor does further warrant that Contractor has not and will not assign its claims for payment nor its
right to perfect a lien against said property and project, and the undersigned representative of the
contractor has the right to execute this waiver and release thereof.

The undersigned representative of Contractor does hereby certify under oath that he is fully authorized
and empowered to execute this instrument for and in behalf of said Contractor and to bind them hereto
and does in fact so execute this final lien release.

Dated this day of , 20

Contractor:

By:

Title:

Subscribed and affirmed to before me, the undersigned Notary Public within and for the State of
and the County of , this day of , 20__, in the City of

Notary Public within and for said County and State

Indian Hills Middle School Section 01020 - 5
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NON-NEGOTIABLE
BAILMENT RECEIPT

Receipt Number

BAILOR: Owner
BAILEE: Contractor/Supplier
PROJECT:

LOCATION OF STORAGE:

The goods and materials described below are held and stored pursuant to the Contract by and between
Bailee, as Contractor/Supplier, and Bailer as Owner for Work to be performed at the above referenced
Project location. Said goods and materials are to be transferred or delivered to the project site in
conjunction with the performance of Bailee's contract referenced above or upon the direction of Bailor or
the Architect and no other. The Bailee acknowledges that it has no ownership rights or title in, nor shall
claim any lien or interest in or upon, said goods and materials.

QUANTITY DESCRIPTION OF ITEM

Received and Acknowledged Contractor/Supplier

DATED: BY: Authorized Signature

The undersigned representative of Contractor does hereby certify under oath that he is fully authorized
and empowered to execute this instrument for and in behalf of said Contractor and to bind them hereto
and does in face so execute this final lien release.

Dated this day of , 20

Contractor:

By:

Title:

Subscribed and affirmed to before me, the undersigned Notary Public within and for the State of

and the County of , this day of , 20 ,

in the City of

Notary Public within and for said County and State

Indian Hills Middle School Section 01020 - 6
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SECTION 01040 - COORDINATION

PART 1 - GENERAL

1.01 SECTION INCLUDES

A.

w

© 0

m

Coordination.

Coordination Drawings.
Lockout/Tagout Procedures
General Installation Provisions

Cleaning and Protection

1.02 COORDINATION

A.

Coordinate scheduling, submittals, and Work of the various sections of specifications to
assure efficient and orderly sequence of the project.

Verify that utility requirements for the project have been properly installed and that such
water, phone, and electrical hookup is compatible with other construction and demolition
operations occurring at the site. Coordinate Work of various sections having
interdependent responsibilities for installing, connecting to, and placing in service, such
equipment.

Coordinate space requirements and installation of all Work including mechanical and
electrical Work that is indicated diagrammatically on drawings prior to initiating Work on
site. Bring discrepancies to the attention of the Architect in a timely manner, follow
routing shown for pipes, ducts, and conduit, as closely as practicable; place runs parallel
with the line of building. Utilize spaces efficiently to maximize accessibility for other
installations, for maintenance, and for repairs.

In finished areas, except as otherwise indicated, conceal pipes, ducts, and wiring within
the construction. Coordinate locations of fixtures and outlets with finish elements.

The Contractor is to coordinate his Work with the Work of the Owner’s Contractors.

Coordinate completion and clean up of Work of separate sections in preparation for
Substantial Completion and for portions of Work designated for Owner’s partial
occupancy.

After Owner occupancy of premises, coordinate access to site for correction of defective
Work and Work not in accordance with contract documents, to minimize disruption of
Owner’s activities. This will include off-hour Work to avoid conflict with Owner’s activities.

Coordinate construction activities included under various sections of these specifications

to assure efficient, safe, and orderly installation of each part of the Work. Coordinate

construction operations included under different sections of the specifications that are

dependent upon each other for proper installation, connection, and operations.

1. Where installation of one part of the Work is dependent on installation of other
components either before or after its own installation, schedule construction
activities in the sequence required to obtain the best results.

Indian Hills Middle School Section 01040 - 1
2018 SMSD Elevator Addition
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2. Where availability of space is limited, coordinate installation of different
components to assure maximum accessibility for required maintenance, service
and repair.

Where necessary, prepare memoranda for distribution to each party involved outlining

special procedures required for coordination. Include such items as required notices,

reports, and attendance at meetings.

1. Prepare similar memoranda for the Owner and separate Contractors where
coordination of their Work is required.

Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other activities to avoid conflicts and ensure orderly progress of the
Work. Such administrative activities include, but are not limited to, the following:
Preparation of schedules.

Installation and removal of temporary facilities.

Delivery and processing of submittals.

Conducting progress meetings.

Orchestrating pre-installation and quality assurance meetings.

Project closeout activities.

oukrwhpE

1.03 COORDINATION DRAWINGS (Include as specifically applicable to the project.)

A.

Coordination Drawings: Prepare and submit coordination drawings where close and
careful coordination is required for installation of products and materials fabricated off-site
by separate entities, and where limited space availability necessitates maximum utilization
of space for efficient installation of different components.

1. Show the interrelationship of components.

2. Indicate required installation sequences.

3. Comply with requirements contained in Section “Submittals”.

4 Refer to Division-15 Section “Basic Mechanical Requirements” and Division-16

Section “Basic Electrical Requirements” for specific coordination drawing
requirements for mechanical and electrical installations.

5. In addition to coordination drawings listed in the individual sections, prepare
coordination drawings for:
a. Mechanical equipment rooms.
b. Electrical equipment rooms.
C. Elevator equipment rooms.
d Roof plan with ALL penetrations, equipment supports, etc., including
mechanical and electrical items.
e. Ductwork, piping, electrical conduit.
6. Submit coordination drawings to the Architects as an “Informational Submittal”

prior to commencing work. The Architect will not take responsive action.

1.04 LOCKOUT/TAGOUT PROCEDURES

A.

Indian Hills Middle School

Comply with the most recent requirements of OSHA Regulations for the safety of the
workers. All equipment shall be locked/ tagged out to a zero energy state when new
installation, replacement, repair, maintenance or servicing is done on machinery or
equipment to protect against accidental or inadvertent operation when such operation
could cause injury to personnel.

Contractors are required to lockout/ tagged out machinery and equipment prior to
maintenance or service. Compliance with this policy/procedure is mandatory.

Contractor employees must be able to:
1. Prepare equipment for shut down

2018 SMSD Elevator Addition
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Shut down equipment

Isolate equipment

Apply lockout/ tagged out devices
Control any stored energy

Verify equipment isolation
Remove the lockout

Nouok~wh

D. When a lockout is placed on a piece of equipment or a system, it shall have a tag
attached with a written warning from the person attaching the lockout.

E. If the energy source cannot be locked out, the tag should clearly state that there is no
lockout on the equipment and that it has been de-energized for service.

F. Procedures:
1. Preparation

Contractor(s) performing lockouts must verify which switches, valves or other

energy isolating devices apply to the equipment being services.

2. Shutdown
a) Notify any affected personnel (includes other contractors and/or district staff) of
the equipment or machinery being locked/tagged out.
b) Shut the equipment down using its normal operating controls.
3. Isolation

a) Isolate the equipment or machinery from every power source.

b) Insure any secondary power is isolated from the equipment or machinery.
4, Application of Lockout/Tagged out

a) Lockout the energy isolating device with an assigned lock. Only locks assigned
for lockout purposes shall be used. General purpose locks shall not be utilized.

5. Stored Energy

a) Insure all moving parts are stopped.

b) Release any stored energy from the equipment or machinery. Spring pressure,
elevated parts, rotating parts, hydraulics, air, gas, steam, water, etc., must be
dissipated or restrained by other methods such as grounding, blocking or
bleeding down.

6. Isolation & Verification

a) Insure no personnel are exposed to the equipment or machinery.

b) Operate the controls of the equipment or machinery to make sure the
equipment or machinery will not operate.

¢) Return the controls to the off position.

d) Electrical testing equipment shall be used to verify electrical isolation.

7. Restoring Equipment/Machinery to Operation

a) Upon completion of maintenance or service, verify the equipment/machinery is
safe to operate.

b) Remove all tools from the work area.

c) Insure the system is fully assembled.

d) Be sure all personnel are clear of the equipment.

e) Inform everyone affected by the equipment or machinery that the lockout/tagout
is being removed.

f) Remove the lockout/ tagged out devices. Devices are only to be removed by
the person that put them on, except in the case of an emergency.

1.05 GENERAL INSTALLATION PROVISIONS

A. Inspection of Conditions: Require the Installer of each major Work component to inspect
both the substrate and conditions under which Work is to be performed. Do not proceed
until unsatisfactory conditions have been corrected in an acceptable manner.

Indian Hills Middle School

Section 01040 - 3
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Manufacturer’s Instructions: Comply with manufacturer’s installation instructions and
recommendations, to the extent that those instructions and recommendations are more
explicit or stringent than requirements contained in contract documents.

1. Where applicable, comply with manufacturer’s instructions, including each step in
sequence.

2. Should manufacturer’s instructions with contract documents, request clarification
from Architect before proceeding.

3. Installation must be performed to conform to the requirements of manufacturer’s
warranty.

Inspect materials or equipment immediately upon delivery and again prior to installation.
Reject damaged and defective items.

Provide attachment and connection devices and methods necessary for securing Work.
Secure Work true to line and level. Allow for expansion and building movement.

Visual Effects: Provide uniform joint widths in exposed Work. Arrange joints in exposed
Work to obtain the best visual effect. Refer questionable choices to the Architect for final
decision.

Recheck measurements and dimensions, before starting each installation.

Install each component during weather conditions and project status that will ensure the
best possible results. Isolate each part of the completed construction from incompatible
material as necessary to prevent deterioration.

Coordinate temporary enclosures with required inspections and tests, to minimize the
necessity of uncovering completed construction for that purpose.

Mounting Heights: Where mounting heights are not indicated (install individual
components at standard mounting heights recognized within the industry for the particular
application indicated). Refer questionable mounting height decisions to the Architect for
final decision.

1.06 CLEANING AND PROTECTION

A. Clean and maintain construction area as frequently as necessary throughout the project.
Contractor to provide up to and have use of at least one dumpster during the course of
the Work. The dumpster to be located as coordinated with the Owner. The Contractor
shall be responsible for any damages and shall repair and/or replace grass sod, concrete
curbing, sidewalks, paved surfaces or other items if damaged due to the Contractor’s
activities.

B. Limiting Exposures: Supervise construction activities to ensure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging, or
otherwise deleterious exposure during the construction period. Where applicable, such
exposures include, but are not limited to, the following:

1. Excessive static or dynamic loading.
2. Excessive internal or external pressures.
3. Excessively high or low temperatures.
4, Thermal shock.
5. Excessively high or low humidity.
6. Air contamination or pollution.
7. Water or ice.
8. Solvents.
9. Chemicals.
10. Light.
Indian Hills Middle School Section 01040 - 4
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11. Radiation.
12. Puncture.
13. Abrasion.
14. Heavy traffic.
15. Soiling, staling and corrosion.
16. Bacteria.
17. Rodent and insect infestation.
18. Combustion.
19. Electrical current.
20. High speed operation.
21. Improper lubrication.
22. Unusual wear or other misuse.
23. Contact between incompatible materials.
24, Destructive testing.
25. Misalignment.
26. Excessive weathering.
27. Unprotected storage.
28. Improper shipping or handling.
29. Thetft.
30. Vandalism.
C. Comply with Environmental Protection Agency Standards for Lead Renovation, Repair,

and Painting Program (RRP); 40 CFR Part 745 and Kansas Department of Health and
Environment Regulations K.A.R. 28-72-1 to 28-72-54.

Indian Hills Middle School
2018 SMSD Elevator Addition

1.
2.

Conduct pre-renovation education and notification.

Supervise construction activities to ensure that lead safe work practices

are performed and take proper precautions concerning presumed lead

materials.

Prevent discharge, dispersal, release or escape of lead dust and debris.

Isolate work areas and ensure that renovation dust or debris does not

spread beyond contract limits or the project work areas. If latent

emissions occur, perform cleaning, re-cleaning, and subsequent cleaning
verifications as necessary. The Contractor shall not leave lead dust
hazards in Owner facilities. Lead dust hazard means surface dust that
contains a dust-lead loading (area concentration of lead) at or exceeding
the levels promulgated by State of Kansas and Federal regulations. The

Contractor shall not impair the Owner’s ability to occupy work areas

under this contract beyond substantial completion dates by leaving lead

dust hazards.

During construction the Contractor shall perform visual inspections and

cleaning verifications and shall weigh and assess the risks presented by

the actual or presumed presence of lead-based paint and/or lead-based
paint hazards.

The Contractor shall comply with State of Kansas and Federal lead safe

work practices to clean and reclean each work area for safe post

renovation occupancy by unprotected workers, children, and other
building occupants.

Comply with the US Occupational Safety and Health Administrations’s Lead

in Construction Rule, 29 CFR Park 1926 et al. 29 CFR Part 1910 et al.

a. Communicate information concerning lead hazards according to
the requirements of OSHA’s Hazard Communication Standard
for the construction industry, 29 CFR 1926.59.

b. Employee notification: Prior to the commencement of work
activities, make available to the affected parties information
developed for the hazard communication standard for this
purpose.

Section 01040 - 5
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PART 2 - PRODUCTS

Not used.

PART 3 - EXECUTION

Not used.

END OF SECTION 01040

Indian Hills Middle School
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C. The Contractor shall properly clean all areas where suspect or
identified lead-based paint products are disturbed prior to project
completion.

At the Pre-Construction Meeting the Contractor shall submit documents

which indicate:

d. Contractor and subcontractors are lead certified firms.

e. That each firm employees at least one lead certified renovator
who is specifically trained to supervise and direct lead safe work
practices, post signage, and perform cleaning verifications.

f. That individual workers are trained to use lead safe work
practices.

Product Prohibition: Do not install lead-based paints or coatings. Do not
install lead bearing materials. The Contractor shall not install lead or
lead-bearing products as defined by the US Consumer Product Safety
Commission’s Ban of Lead-Containing Paint and Certain Products
Bearing Lead-Containing Paint 16 CFR 1303 et. Al.

Section 01040 - 6



O\ N B~ W~

11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

SECTION 01095 - REFERENCE STANDARDS AND DEFINITIONS

PART 1 - GENERAL

1.01 SECTION INCLUDES:

A.

w

© 0

m

Related documents

Definition

Specification Format and Content Explanation
Industry Standards

Governing Regulations/Authorities

Submittals

1.02 RELATED DOCUMENTS

A.

Drawings and general provisions of contract, including General and Supplementary
Conditions and other Division-1 Specification sections, apply to this section.

1.03  DEFINITIONS

A.

Indicated: The term “indicated” refers to graphic representations, notes, or schedules on
the drawings, other paragraphs or schedules in the specifications, and similar
requirements in the contract documents. Where terms such as “shown”, “noted”,
“scheduled”, and “specified” are used, it is to help the reader locate the reference; no
limitation on locating is intended.

” o« ” o« ” o« ” o«

Directed: Terms such as “directed”, “requested”, “authorized”, “selected”, “approved”,
“required”, and “permitted” mean “directed by the architect/consultant”, “requested by the

architect/consultant”, and similar phrases.

Approve: The term “approved”, where used in conjunction with the architect/consultant’s
action on the Contractor's submittals, applications, and requests, is limited to the
architect/consultant’s duties and responsibilities as stated in General, Supplementary, and
Special Provisions.

Regulation: The term “Regulations” includes laws, ordinances, statutes, and lawful orders
issued by authorities having jurisdiction, as well as rules, conventions, and agreements
within the asbestos removal, hazardous waste, and construction industries that control
performance of the work.

Furnish: The term “furnish” is used to mean “supply and deliver to the project site, ready
for unloading, unpacking, assembly, installation, and similar operations”.

Install: The term “install” is used to describe operations at project site including the actual
“unloading, unpacking, assembly, erection, placing, anchoring, applying, working to
dimension, finishing, curing, protecting, cleaning, and similar operations”.

Provide: The term “provide” means “to furnish and install, complete and ready for the
intended use”.

Indian Hills Middle School Section 01095 - 1
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Installer: An “Installer” is the Contractor or an entity engaged by the Contractor, either as
an employee, Subcontractor, or sub-subcontractor, for performance of a particular
construction activity, including installation, erection, application, and similar operations.
Installers are required to be experienced in the operations they are engaged to perform.

1. The term “experienced” when used with the term “Installer” means having a
minimum of five previous projects similar in size and scope to this project, being
familiar with the precautions required, and having complied with requirements of
the authority having jurisdiction.

2. Trades: Use of titles such as “carpentry” is not intended to imply that certain
construction activities must be performed by accredited or unionized individuals of
a corresponding generic name, such as “carpenter”. It also does not imply that
requirements specified apply exclusively to trades persons of the corresponding
generic name.

Assignment of Specialists: Certain sections of the specifications require that specific
construction activities shall be performed by specialists who are recognized experts in the
operations to be performed. The specialists must be engaged for those activities, and
assignments are requirements over which the Contractor has no choice or option.
Nevertheless, the ultimate responsibility offer fulfilling contract requirements remains with
the Contractor.
1. This requirement shall not be interpreted to conflict with enforcement of building
codes and similar regulations governing the work. It is also not intended to
interfere with local trade union jurisdictional settlements and similar conventions.

Project Site is the space available to the Contractor for performance of activities, either
exclusively or in conjunction with others performing other work as part of the project. The
extent of the Project Site is shown on the drawings and may or may not be identical with
the description of the actual Project Site. All dimensions and locations should be field
verified and noted by the Contractor.

Testing Laboratories: A “testing laboratory” is an independent entity engaged to perform
specific inspections or tests, either at the Project Site or elsewhere, and to report on and,
if required, to interpret results of those inspections or tests.

1.04  SPECIFICATION FORMAT AND CONTENT EXPLANATION

A. Specification Format: The specifications are organized into divisions and sections based
somewhat on the Construction Inspection Institute’s 16-Division format and MASTER
FORMAT numbering system.

B. Specification Content: This specification uses certain conventions in the use of language
and the intended meaning of certain terms, words, and phrases when used in particular
situations or circumstances. These conventions are explained as follows:

1. Abbreviated Language: Language used in specifications and other contract
documents is the abbreviated type. Implied words and meanings will be
appropriately interpreted. Singular words will be interpreted as plural and plural
words interpreted as singular where applicable and the full context of the contract
documents so indicates.

2. Imperative and streamlined language is used generally in the specifications.
Requirements expressed in the imperative mood are to be performed by the
Contractor. At certain locations in the test, for clarity, subjective language is used
to describe responsibilities that must be fulfilled indirectly by the Contractor, or by
others when so noted.

a. The words “shall be” shall be included by inference wherever a colon (:)
is used within a sentence or phrase.
Indian Hills Middle School Section 01095 - 2

2018 SMSD Elevator Addition



Ok W~

NN NS BB BEBDNBEDSDREDRDWLWLLWLWLWWWWRNRNDNNDNDNDNDNNDNEFE /= =
NEHh WO ~LP OOV NHAEWRDODODFRF OOV ANNIAEWRNODFRLROOUOIANNEAE WML, ODOUINWNBAWND~ONO

1.05

1.06

1.07

INDUSTRY STANDARDS

A.

Applicability of Standards: Except where the contract documents include more stringent
requirements, applicable construction industry standards have the same force and effect
as if bound or copied directly into the contract documents. Such standards are made a
part of the contract documents by reference.

Publication Dates: Where the date of issue of a referenced standard is not specified,
comply with the standard in effect as of date of contract documents.

Conflicting Requirements: Where compliance with two or more standards is specified,

and the standards establish different or conflicting requirements for minimum quantities or

quality levels, refer requirements that are different, but apparently equal, and uncertainties
to the consultant for a decision before proceeding.

1. Minimum Quantity or Quality Levels: The quantity level shown or specified shall
be the minimum provided or performed. In complying with these requirements,
indicated numeric values are minimum or maximum, as appropriate for the
context of the requirement. Refer uncertainties to the consultant for a decision
before proceeding.

Copies of Standards: Each entity engaged in activities on the project is required to be

familiar with industry standards applicable to that entity’s construction activity. Copies of

applicable standards are not bound with the contract documents.

1. Where copies of standards are needed for performance of a required activity, the
Contractor shall obtain copies directly from the publication source.

Abbreviations and Names: Trade association names and titles of general standards are
frequently abbreviated. Where such acronyms or abbreviations are used in the
specifications or other contract documents, they mean the recognized name of the trade
association, standards generating organization, authority having jurisdiction, or other
entity applicable to the context of the text provision. Refer to the “Encyclopedia of
Associations”, published by Gale Research Co., available in most libraries.

GOVERNING REGULATIONS/AUTHORITIES

A. The architect has contacted authorities having jurisdiction to obtain information necessary
for preparation of contract documents. Contact authorities having jurisdiction directly for
information and decisions having a bearing on the work.

SUBMITTALS

A. Permits, Licenses, and Certificates: For the Owner’s records, submit copies of permits,

licenses, certifications, inspection reports, releases, jurisdictional settlements, notices,
receipts for fee payments, judgments, and similar documents, correspondence, and
records established in conjunction with compliance with standards and regulations
bearing upon performance of the work.

PART 2 — PRODUCTS (Not Applicable)

PART 3 — EXECUTION (Not Applicable)

END OF SECTION
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SECTION 01200 - PROJECT MEETINGS

PART 1 - GENERAL

1.01

1.02

1.03

1.04

SECTION INCLUDES:

A.

w

© 0

m

Related Documents
Summary

Pre-Construction Conference
Pre-Installation Conference

Progress Meetings

RELATED DOCUMENTS

A.

Drawings and general provisions of the contract, including General and Supplementary
Conditions and other Division-1 specification sections, apply to this section.

SUMMARY

A.

B.

This section specifies administrative and procedural requirements for project meetings
including, but not limited to:

1. Preconstruction conference.

2. Preinstallation conferences.

3. Coordination meetings.

4, Progress meetings.

Construction schedules are specified in another Division-1 section.

PRECONSTRUCTION CONFERENCE

A.

The Contractor shall schedule a preconstruction and organizational meeting at the project
site or other convenient location within fourteen (14) days of contract execution, and at
least seven (7) days prior to commencement of any construction activities. The Contractor
shall conduct the meeting to review responsibilities and personnel assignments.

Attendees: Shawnee Mission School District, the Architects/Consultants, the Contractor
and its superintendent, major subcontractors, manufacturers, suppliers and other
concerned parties shall each be represented at the conference by persons familiar with
and authorized to conclude matters relating to the work.

Agenda: Discuss items of significance that could affect progress, including such topics as:
Tentative construction schedule.

Critical work sequencing.

Designation of responsible personnel.

Procedures for processing field decisions and change orders.
Procedures for processing applications for payment.
Distribution of contract documents.

Submittal of Shop Drawings, Product Data and Samples.
Preparation of record documents.

. Use of the premises.

0. Office, work and storage areas.

1. Equipment deliveries and priorities.

RBOo~NoORrwNE
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12. Safety procedures.

13. Lead safe work practices and lead hazard prevention procedures.
14. First aid.
15. Security.

16. Housekeeping.
17. Working hours.

18. Testing agencies and procedures.
19. Temporary utilities; water, electric, phone.
20. Temporary lavratory facilities.

21. Quality control.

The Contractor shall record meeting minutes and distribute copies to everyone in
attendance and to others affected by decisions of actions resulting from the meeting.

1.05 PREINSTALLATION CONFERENCES

A. The General Contractor shall convene a preinstallation conference at the site before each
construction activity that requires coordination with other construction. The Installer and
representatives of manufacturers and fabricators involved in or affected by the installation, ad
its coordination or integration with other materials and installations that have preceded or will
follow, shall attend the meeting. Advise the architect and owner of scheduled meeting dates.
All related submittals must be approved prior to convening of this meeting.

B. Review the progress of the construction activities and preparations for the particular
activity under consideration at each preinstallation conference, including requirements for:

1 Contract documents.

2 Options.

3 Related Change Orders.

4, Purchases.

5. Deliveries.

6 Shop drawings, product data and quality control samples.
7 Possible conflicts.

8 Compatibility problems.

9. Time schedules.

10. Weather limitations.

11. Manufacturer's recommendations.
12. Compatibility of materials.

13. Acceptability of substrates.

14, Temporary facilities.

15. Space and access limitations.

16. Governing regulations.

17. Safety and application of associated Lock Out/Tag Out procedures.
18. Safety.

19. Inspection and testing requirements.
20. Required performance results.

21. Recording requirements.

22. Protection.

C. Notify architect/owner four days in advance of meeting date when their attendance is required.

D. The Contractor shall prepare agenda, preside at the conference and record significant
discussions and agreements and disagreements of each conference, along with the approved
schedule. The Contractor shall distribute the meeting record to everyone concerned.

E. Do not proceed if the conference cannot be successfully concluded. Initiate whatever
actions are necessary to resolve impediments to performance of work and reconvene the
conference at the earliest feasible date.

Indian Hills Middle School 01200-2

2018 SMSD Elevator Addition



Ok W~

N U BDNBEDSPBRERAEDDBEDWLLLWLWLWWLWWWRNDNDNDNDNDNDNDNDND S /= = =
N B WD, OO NAWNNRPOOUOIANNAWNNRFROOOIANNPEAE WD, OOVOINWUNPKAWND—ONO

F. Where schedule allows, schedule any pre-installation meetings immediately following a
regular progress meeting.

1.06 PROGRESS MEETINGS

A. Conduct progress meetings at the Project Site at a minimum of bi-weekly intervals or as
directed by the Architect. Notify the Owner and Architect of scheduled meeting dates.
Coordinate dates of meetings with preparation of the payment request.

B. Attendees: In addition to representatives of the Owner and Architect, each subcontractor,
supplier or other entity concerned with current progress or involved in planning,
coordination or performance of future activities shall be represented at these meeting by
persons familiar with the Project and authorized to conclude matters relating to progress.

C. Agenda: Review and correct or approve minutes of the previous progress meeting.
Review other items of significance that could affect progress. Include topics for
discussion as appropriate to the current status of the project.

1. Contractor’'s Schedule: Review progress since the last meeting. Determine
where each activity is in relation to the Contractor’s schedule, whether on time or
ahead or behind schedule. Determine how operations behind schedule will be
expedited; secure commitments form parties involved to do so. Discuss whether
schedule revisions are required to ensure that current and subsequent activities
will be completed with the contract time.

2. Review present and future needs of each entity present, including such items as:

Interface requirements.

Time.

Sequences.

Deliveries.

Off site fabrication status.

Access.

Site utilization.

Temporary facilities and services.

Hours of work.

Hazards and risks.

Housekeeping.

Quality and work standards.

Change orders.

Documentation of information for payment requests.

Outstanding items; submittals, proposal requests, RFIs.

Quality assurance.

Safety and application of necessary Lock Out/Tag Out procedures.

Performance of lead safe work practices.

Designate responsible parties along with timeframe to resolve all issues.

W QT OS3ITATTST@TOQ0DTY

D. Reporting: No later than three days after each progress meeting date, the Contractor is to
distribute copies of minutes of the meeting to each party present and to other parties who
should have been present identifying responsible parties to any open issues. Include a
brief summary, in narrative form, of progress since the previous meeting and reports.
PART 2 — PRODUCTS (Not Applicable)

PART 3 — EXECUTION (Not Applicable)

END OF SECTION
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SECTION 01210 - CASH ALLOWANCES
PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.02 SUMMARY

A. This Section includes administrative and procedural requirements governing the use of
cash allowances.

1. A cash amount is specified in the Contract Document as a cash allowance. This
allowance has been established to address additive cost changes in the Work to
undesignated conditions associated with construction. The use of the cash
allowance is solely at the discretion of the Owner, and cannot be authorized by
the Architect, Engineer, or other consultant.

B. Related Sections include the following:
1. Division 1 Section 01020 “Contract Considerations” for procedures for submitting
and handling Change Orders.
2. Divisions 2 through 16 Sections for items of Work that may be covered by
allowances.

1.03 USE OF ALLOWANCES

A. At Architect’s request, obtain cost proposals for the corrections of the noted undesignated
conditions.
B. Based on cost proposals received, the Owner will make a decision to utilize available

allowance amounts to correct the applicable undesignated condition. The correction of
individual undesignated conditions may be funded utilizing cash allowances or a formal
change order at the Owner’s discretion.

1.04 SUBMITTALS

A. Submit proposals for additive costs for undesignated conditions in the same form
specified for proposal requests.

1.05 RESPONSIBILITIES

A. Architect Responsibilities:
1. Consult with Owner in consideration and selection of additive cost items for
consideration for application using cash allowances.
2. Prepare Proposal Requests and assess proposals for application of cash

allowances for Owner approval.

B. Contractor Responsibilities:

1. Identify conditions as they may occur and advise the Architect and Owner.

2. Obtain proposals and offer recommendations.

3. On notification of approval of cash allowance, execute agreement with
designated supplier and/or sub-contractor as applicable.

4. Arrange for and process applicable shop drawings, product data, and samples.
Arrange for delivery.

5. Coordinate and install Work of approved Cash Allowances.
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1.06

1.07

1.08

6. The Contractor shall include in his Bid all fees for all Cash Allowances.

C. Funds will be drawn from Cash Allowances only by written authorization of the Owner.

SCHEDULE OF VALUES

A. The Contractor will submit to the Architect a Schedule of Values that includes all major
categories of work, including applicable Cash Allowances.

COORDINATION

A. Coordinate allowance items with other portions of the Work. Furnish templates as
required to coordinate installation.

ALLOWNACE COSTS

A. Allowance shall include cost to Contractor of products and materials, freight and delivery
to Project Site, labor, and installation.

B. Contractor’s costs for overhead and profit, and similar costs of Bonds and Insurance shall
be included as part of the Contract Sum and not part of the allowance.

C. Any unused portion of the Allowance shall be credited to the Owner at the completion of
the Work via a Deductive Change Order, along with the associated overhead and profit.
Refer to Contract Documents for procedures and mark-ups for Deductive Change
Orders.

PART 2 — PRODUCTS (Not Used)

PART 3 -- EXECUTION

3.01

3.02

3.03

EXAMINATION

A. Examine products covered by an allowance promptly on delivery for damage or defects.
Return damaged or defective products to manufacturer for replacement.

PREPARATION

A. Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced
with related work.

SCHEDULE OF ALLOWANCES

A. Cash Allowance #1: Indian Hills Middle:

Include a $30,000.00 (Thirty thousand dollars) cash allowance in the Base Bid for
“‘undesignated conditions” as the Owner deems necessary.

END OF SECTION 01210
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SECTION 01230 - ALTERNATES

PART 1 - GENERAL

1.01

1.02

1.03

1.04

RELATED DOCUMENTS

A. Drawings and general provisions of the contract, including General and Supplementary
Conditions and other Division-1 Specification Sections, apply to this section.

SUMMARY
A. This section includes administrative and procedural requirements governing alternates.
DEFINITIONS

A. Definition: An alternate is an amount proposed by bidders and stated on the bid form
for certain work defined in the bidding requirements that may be added to or deducted
from the base bid amount if the Owner decides to accept a corresponding change in
either the amount of construction to be completed, or in the products, materials,
equipment, systems, or installation methods described in the contract documents.

1. The cost or credit for each alternate is the net addition to or deduction from the
contract sum to incorporate the alternate into the work. No other adjustments
are made to the contract sum.

PROCEDURES

A. Coordination: Modify or adjust affected adjacent work as necessary to completely and
fully integrate that work into the project.
1. Include as part of each alternate, miscellaneous devices, accessory objects,

and similar items incidental to or required for a complete installation whether or
not mentioned as part of the alternate.

B. Notification: Immediately following the award of the contract, notify each party involved,
in writing, of the status of each alternate. Indicate whether alternates have been
accepted, rejected, or deferred for later consideration. Include a complete description
of negotiated modifications to alternates.

C. Execute accepted alternates under the same conditions as work of this contract.
D. Schedule: A “Schedule of Alternates” is included at the end of this section.

Specification sections referenced in the schedule contain requirements for materials
necessary to achieve the work described under each alternate.

PART 2 — PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION

3.01

SCHEDULE OF ALTERNATES

Alternate No.l:Remove and dispose of existing elevator including cab, hoistway and all
components in it's entirely for a clean and empty shaft. Disconnect and
remove back to source any and all electrical, HVAC, plumbing and security
services. Provide new floor slab at Ground, First and Second floors, tie-in to
existing structural slab. Infill existing openings with gyp. bd. partition and
provide three (3) 3’x 7’ new HM doors, frames, w/ keyed closet locks.

END OF SECTION
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SECTION 01300 - SUBMITTALS

PART 1 - GENERAL

1.01 SECTION INCLUDES:

A.

w

© o

m

M.

Related Documents.

Summary.

Submittal Procedures.

Contractor’s Construction Schedules.
Submittal Schedule.

Daily Construction Reports.
Pre-existing Conditions Video Survey.
Shop Drawings.

Product Data.

Samples.

Communications Facilitating Contract Administration.
Architect’s Action.

Contractor’s Action on Returned Submittals.

1.02 RELATED DOCUMENTS

A.

Drawings and general provisions of the contract, including General and Supplementary
Conditions and other Division-1 Specification Sections, apply to this section.

1.03 SUMMARY

A. This section specifies administrative and procedural requirements for submittals required
for performance of the work, including:
1. Submittal procedures.

2. Contractor’s construction schedule.
3. Submittal schedule.

4, Daily construction reports.

5. Construction photographs.

6. Shop drawings.

7. Product data.

8. Samples.

9. Informational submittals.

10. Communications.

B. Administrative Submittals: Refer to other Division-1 sections and other contract
documents for requirements for administrative submittals. Such submittals include, but
are not limited to:
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D.

E.

Permits.

Applications for payment.

Performance, payment bonds, and statutory bond.
Insurance certificates.

List of subcontractors.

agrwONE

The “Schedule of Values” submittal is included in Division-1 Section “Applications for
Payment.”

Inspection and test reports are included in Division-1 Section “Quality Control Services.”

The “Product List” submittal is included in Division-1 Section “Materials and Equipment.”

1.04 SUBMITTAL PROCEDURES

A. General: All documents transmitted for purposes of administration of the contract are to
be in electronic (PDF) format and transmitted via an Internet-based submittal service that
receives, logs and stores documents, and notifies addressees via email.

1. Beyond submittals for review, information, and closeout, this procedure applies to
requests for information (RFIs), progress documentation, contract modification
documents (e.g. supplementary instructions, change proposals, change orders),
applications for payment, field reports and meeting minutes, and any other
document any participant wishes to make part of the project record. The intent
shall be that construction phase documentation be paperless to the greatest
extent possible.

2. Developer/Contractor and Architect are required to use this service.

3. It is Developer/Contractor's responsibility to submit documents in PDF format.

4, Subcontractors, suppliers, and Architect's consultants will be permitted to use the
service at no extra charge.

5. Users of the service need an email address, Internet access, and PDF review
software that includes ability to mark up and apply electronic stamps (such as
Adobe Acrobat, www.adobe.com, or Bluebeam PDF Revu, www.bluebeam.com),
unless such software capability is provided by the service provider.

6. Paper document transmittals will not be reviewed; emailed PDF documents will
not be reviewed.

7. All other specified submittal and document transmission procedures apply, except
that electronic document requirements to not apply to actual physical samples or
color selection charts. Transmittals for these items must still be posted to the
service so that team members may take action on them, however, and to act as a
record of the submittal made, selections determined and action taken.

B. Cost: The cost of the service will be the responsibility of the awarded contractor (please
contact service provider for cost information).

C. Submittal Service: Provide the most cost effective service of the two:

1. eCommunication by Drexel Technologies, Damien Illum, (913) 371-4430,
www.drexeltech.com.

2. Submittal Exchange, www.submittalexchange.com, Sarah Stanley 515-393-2257

D. Training: One, one-hour, web-based training session will be arranged for all participants,
with representatives of Architect and Developer/Contractor participating; further training is
the responsibility of the user of the service.

E. Project Closeout: Contractor will determine when to terminate the service for the project
and is responsible for obtaining archive copies of files for Owner and Architect.
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Electronic copies of CAD Drawings of the Contract Drawings will be provided as
determined appropriate by Architect for Contractor's use in preparing submittals. The
Architect may be contacted for providing electronic copies to the successful bidder for a
service fee of $25.00 per sheet plus a $25.00 handling fee for email/shipping. Include
release of liability form and payment of fees will be required prior to release of any files.

Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.
2. Coordinate transmittal of different types of submittals for related parts of the

Work so processing will not be delayed because of need to review submittals

concurrently for coordination.

a. Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

Processing Time: Allow enough time for submittal review, including time for resubmittals,

as follows. Time for review shall commence on Architect's receipt of submittal.

1. Initial Review: Allow 5 calendar days for initial review of each submittal. Allow
additional time if processing must be delayed to permit coordination with
subsequent submittals. Architect will advise Contractor when a submittal being
processed must be delayed for coordination.

2. Concurrent Review: Where concurrent review of submittals by Architect's
consultants, Owner, or other parties is required, allow 10 calendar days for initial
review of each submittal.

3. If intermediate submittal is necessary, process it in same manner as initial
submittal.

4, Allow 5 calendar days for processing each re-submittal.

5. No extension of the Contract Time will be authorized because of failure to

transmit submittals enough in advance of the Work to permit processing.

1.05 CONTRACTOR’S BAR CHART CONSTRUCTION SCHEDULES

A. The Contractor shall provide a detailed bar chart schedule. The schedule shall include as
many activities as necessary to sufficiently detail the work to be performed.

B. Scope: The schedule as a minimum, shall provide for 1) work sequence as identified in
Section 01010 Summary of Work; 2) provisions for adverse weather as identified in the
General Conditions; and, 3) the following:

1. Long lead time procurement activities.

2. Contractor phasing activities.

3. Activation and testing activities.

4, Milestone dates for contract phasing requirements.
5. Owner furnished equipment activities.

6. Utility tie-in activities.

7. Clean-up and punch list activities and Owner move-in activities.
8. Activity durations in working days.

9. Work activities performed by subcontractors.

10. Concurrent work activities under separate contract.
11. Shop drawing, submittals and approval.

12. Weather constraints.

C. Developing the Schedule: The Contractor shall meet jointly with the subcontractors, and
suppliers, when developing the schedule.
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Owner’s Review: Within five (5) working days after receipt of the Contractor’s schedule,
the Owner and Architect shall meet with the Contractor for the final review of the
schedule. Review of the schedule by the Owner does not relieve the Contractor’s
responsibility for the schedule’s accuracy or the ability of the Contractor to meet the dates
set forth therein, nor does such review constitute an acknowledgement or admission by
the Owner of the reasonableness of durations or logic of the schedule.

Important of Update Submittals: The updated bar chart submittal, including a written
schedule recovery statement if required, shall accompany the Contractor’s Application for
Payment. The Contractor’s Application for Payment will not be processed until the update
bar chart schedule has been received by the Owner.

Schedule Slippage: Whenever the current schedule update reflects that the project is five
(5) or more working days behind schedule, the Contractor shall submit a written statement
to the Architect describing the cause of the slippage and the actions being considered by
the Contractor to recover the time slot. The written schedule recovery statement shall be
submitted with the monthly schedule update.

The progress schedule shall indicate the monthly anticipated adverse weather days, if any,
pursuant to the Supplemental and General Conditions and indicate the constraints of
anticipated adverse weather on planned activities. Update submittals of the progress
schedule shall indicate actual adverse weather days and their impact on planned activities.

Any adjustments in Contract Time executed by Change Order shall be included in the
update submittals of the project schedule.

1.07 SUBMITTAL SCHEDULE

A. After development and acceptance of the Contractor’s schedule, prepare a complete
schedule of submittals. Submit the schedule within ten (10) days of the date required for
establishment of the Contractor’s construction schedule.

1. Coordinate submittal schedule with the list of subcontracts, schedule of values and

the list of products as wells as the Contractor’s Construction Schedule.

2. Prepare the schedule in chronological order; include submittals required during
the construction. Provide the following information.

a. Scheduled date for the first submittal.

b. Related section number.

C. Submittal category.

d. Name of subcontractor.

e. Description of the part of the work covered.
f. Scheduled date for resubmittal.

B. Distribution: Following response to initial submittal, print and distribute copies to the
Architect, Owner, subcontractors, and other parties required to comply with submittal
dates indicated. Post copies in the project meeting room and field office.

1. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned portion of the work and are no longer involved in project activities.

C. Schedule Updating: Revise the submittal schedule after each meeting or activity, where
revisions have been recognized or made relating to submittals. Issue the updated
schedule concurrently with report of each such meeting.
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1.08 DAILY CONSTRUCTION REPORTS
A. The Contractor’s Superintendent shall prepare a daily construction report, recording the
following information, in a narrative format, concerning events at the site; and submit
original documents to the Architect at weekly intervals.
1. List of subcontractors at the site.
2. Approximate count of all personnel at the site, identifying the number of workers
and supervisors.
3 High and low temperatures, general weather conditions.
4, Accidents and unusual events.
5. Meetings and significant decisions.
6 Stoppages, delays, shortages, losses.
7 Emergency procedures.
8. Orders and requests of governing authorities.
9. Change orders received, implements.
10. Services connected, disconnected.
11. Equipment or system tests and start-ups.
12. Partial completions and occupancies.
13. Type and usage of major pieces of heavy equipment.
1.09 PRE-EXISTING CONDITIONS VIDEO SURVEY
A. Submit a pre-existing condition list and video prior to commencing Work. Specifically note
pre-existing conditions, particularly of site areas (drive, sidewalk, curb, landscape/yard
areas etc.), interior spaces and adjacent condition which may be damaged during the
work and be required to be restored to original pre-construction conditions and could
result in a potential dispute with the Owner.
1.10 SHOP DRAWINGS
A. Submit newly prepared information, drawn to accurate scale. Highlight, encircle, or
otherwise indicate deviations from the contract documents. Do not reproduce contract
documents or copy standard information as the basis of shop drawings. Standard
information prepared without specific reference to the project is not considered shop
drawings. Shop drawings’ quality is subject to approval.
B. Shop drawings include fabrication and installation drawings, setting diagrams, schedules,
patterns, templates and similar drawings. Include the following information:
1. Dimensions.
2. Relationship to building grids or coordinates.
3. Interface with adjacent construction.
4. Identification of products and materials included.
5. Compliance with specified standards.
6. Notation of dimensions established by field measurement.
C. Sheet Size: Except for templates, patterns and similar full-size drawings, submit shop
drawings on sheets 8%2" x 117, 117 x 177, or 30” x 42”. No other sizes will be accepted.
D. Do not use shop drawings Without an appropriate final stamp indicating action taken in
connection with construction.
1.11 PRODUCT DATA
A. Collect product data into a single submittal for each specified product. Product data
includes printed information such as catalog cuts, Material Safety Data Sheets (MSDS),
and other performance information.
Indian Hills Middle School 01300-5
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1. Mark each copy to show applicable choices and options. Where printed product
data includes information on several products, some of which are not required,
mark copies to indicate the applicable information. Include the following
information:

a. Manufacturer’s printed recommendation.
b. Compliance with recognized trade association standards.
C. Compliance with recognized testing agency standards.
d. Application of testing agency labels and seals.
e. Notation of dimensions verified by field measurement.
f. Notation of coordination requirements.
g. Any limitations on warranty or guarantee of manufacturer.
2. Do not submit product data until compliance with requirements of the contract

documents has been confirmed.

B. Distribution: Furnish copies of final submittal to installers, subcontractors, suppliers,
manufacturers, fabricators, and others required for performance of construction activities.

Show distribution on transmittal form.

1. Do not proceed with installation until a copy of the applicable product data is in
the Installer’'s possession.

2. Provide copies for record documents described in Section 01700 — Project
Closeout.

C. Do not permit use of unmarked copies of product data in connection with construction.
1.12 SAMPLES
A. Submit full-size, full fabricated samples cured and finished as specified (where applicable)
and physically identical with the material or product proposed. Samples include partial
sections of manufactured or fabricated components, cuts or container of materials, color
range sets, and swatches showing color, texture and pattern.

1. Mount, display, or package samples in the manner specified to facilitate review of
qualities indicated.

Prepare samples to match the Architect’'s sample. Include the following:

a. General description of the sample.

b. Sample sources

C. Product name or name of manufacturer.

d. Compliance with recognized standards.

e. Availability and delivery time.

2. Submit samples for review of kind, color, pattern, and texture, for a final check of
these characteristics with other elements, and for a comparison of these
characteristics between the final submittal and the actual component as delivered
and installed.

a. Where variation in color, pattern, texture or other characteristics are
inherent in the material or product represented, submit multiple units (not
less than three), that show approximate limits of the variations.

b. Refer to other specification sections for requirements for samples that
illustrate workmanship, fabrication techniques, details of assembly,
connections, operation and similar construction characteristics.

C. Refer to other sections for sample to be returned to the Contractor for
incorporation in the work. Such samples must be undamaged at time of
use. On the transmittal, indicate special requests regarding disposition of
sample submittals.
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1.13

1.14

Submittals: Except for samples illustrating details, workmanship, fabrication techniques,
connections, operation and similar characteristics, submit three sets: One set will be
returned with comments.

Maintain sets of samples, as returned, at the project site, for quality comparisons
throughout the course of construction.

1. Unless non-compliance with contract documents provisions is observed, the
submittal may serve as the final submittal.
2. Sample sets may be used to obtain final acceptance of the construction

associated with each set.

Distribution of Samples: prepare and distribute additional sets to subcontractors,
manufacturers, fabricators, suppliers, installers, and others as required for performance of
the work. Show distribution on transmittal forms.

Field Samples: Field samples specified in individual sections are special types of samples.
Field samples are full-size samples erected on site to illustrate finishes, coatings, or finish
materials and to establish the standard by which the work will be judges.

1. Comply with submittal requirements to the fullest extent possible. Process
transmittal forms to provide a record of activity.

2. Allow at least seven (7) days after completion and curing (where applicable) of
field sample for Architect’s review. Notify Architect in writing upon completion of
field sample.

3. Where required, give Architect notice and an opportunity to observe field erection

or application of field sample.

COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION

A.

Except as otherwise provided in the contract documents or when direct communications
have been specially authorized, the Owner and Contractor shall endeavor to
communicate through the Architect. Communications by and with subcontractors and
material suppliers shall be through the Contractor.

All requests for information regarding or clarification of the plans and specifications shall
be made in writing referencing the specification section and statement requiring
clarification. Deliver to Architect’s business address.

ARCHITECT’S ACTION

A.

Except for submittals for record, information or similar purposes, where action and return
is required or requested, the Architect will review each submittal, mark to indicate action
taken, and return promptly.

1. Compliance with specified characteristics is the Contractor’s responsibility.

Submittal Stamp: The Architect will stamp each submittal with a uniform, self-explanatory
submittal stamp. The stamp will be appropriately marked, as follows, to indicate the
action taken:

1. Action A — Reviewed: Where submittals are marked “Reviewed”, that part of the
work covered by the submittal may proceed provided it complies with
requirements of the contract documents; final acceptance will depend upon that
compliance.

2. Action B — Reviewed — Additional Information Required: Where submittals are
marked “Reviewed — Additional Information Required”, the information submitted
has been reviewed and approved as noted. However, additional information as
noted and/or required by contract documents need to be submitted.
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3. Action C — Furnish as Corrected: When submittal is marked “Furnish as
Corrected”, that part of the work covered by the submittal may proceed provided it
complies with notations or corrections on the submittal and requirements of the
contract documents; final acceptance will depend on that compliance.

4. Action D — Revise and Resubmit: When submittal is marked “Revise and
Resubmit”, do not proceed with that part of the work covered by the submittal,
including purchasing, fabrication, delivery, or other activity. Revise or prepare a
new submittal in accordance with the notations; resubmit without delay. Repeat if
necessary to obtain a different action mark.

a. Do not permit submittals marked “Revise and Resubmit” to be used at the
project site, or elsewhere where work is in progress.
5. Action E — Rejected: When submittal is marked “Rejected”, information submitted

is not in compliance with contract documents. Resubmit submittal as required by
contract documents.

Meaning of Architect’s Approval: Review is only for conformance with the design concept
and for compliance with the information given in the contract documents. Approval does
not authorize changes involving additional cost unless stated in separate change order or
letter. Contractor is not relieved of responsibility for any deviations in submittals from
requirements of the contract documents. Contractor is responsible for dimensions to be
confirmed and correlated at the site; for information that pertains solely to the fabrication
processes or to means, methods, techniques, sequences and procedures of construction;
and for coordination of the work of all trades. Approval of a specific item does not indicate
approval of an assembly of which the item is a component.

The Architect is contracted with the Owner to perform one (1) initial review and one (1) re-
review of the submittals. Any submittals presented by the Contractor, which are
incomplete or have not been reviewed and stamped with the Contractor’s approval will be
rejected and will be considered as the initial submittal. All re-submittals by the Contractor,
whether required to provide complete or corrected initial submittal information will be
reviewed and considered as the one (1) re-review submittal. Any submittal required after
the initial and re-reviewed submittals will be reviewed at the Contractor’s expense. The
Architect will bill the Owner, at the then current hourly/expense rates, for all services time
required to receive, review, and return the submittal plus any reimbursable expenses for
mileage to/from job site, printing, postage/shipping, etc. Cost for the additional services,
charged to the Owner for submittal reviews, will be adjusted by Change Order in the
Contractors final payment.

1.15 CONTRACTOR’S ACTION ON RETURNED SUBMITTALS

A.

B.

The Contractor shall coordinate distribution of all product data/samples for the project.

The Contractor is responsible to reproduce and distribute copies of stamped returned
submittals as required for use or in corrections for resubmittal.

The Contractor is responsible to reproduce and distribute copies of stamped returned

submittals as required for his use and subcontractor’s use in preparing and submitting

other submittals such as, close-out, maintenance manuals, etc., Refer to other sections

of the specifications for requirements.

1. The Contractor shall maintain a current set of plans and specifications which shall
be available to the Architect at the job site during the work.

PART 2 — PRODUCTS (Not Used)
PART 3 — EXCECUTION (Not Used)
END OF SECTION
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SECTION 01400 - QUALITY CONTROL

PART 1 - GENERAL

1.01 SECTION INCLUDES

A.

w

© 0

m

Contractor's Quality Control

Contractor's Quality Control Program
Pre-Installation Conferences

Initial and Follow-up Inspections

Mock Up

Field Samples

Manufacturer’s Field Services and Reports
References

Inspection and Testing Laboratory Services
Quiality Assurance and Control of Installation

Safety

1.02 RELATED SECTIONS

A.

B.

C.

Section 01040 - Coordination and Meetings
Section 01300 - Submittals

Section 01700 - Contract Closeout

1.03 CONTRACTOR'S QUALITY CONTROL

A.

The quality of all work shall be the responsibility of the Contractor. Sufficient inspections
and tests of all items of work, including that of subcontractors, to ensure conformance to
applicable specifications and drawings with respect to the quality of materials,
workmanship, construction finish, functional performance, and identification shall be
performed on a continuing basis. The Contractor shall furnish qualified personnel,
appropriate facilities, instruments and testing devices necessary for the performance of
the quality control function. The controls shall be adequate to cover all construction
operations both on and off site, shall be keyed to the proposed construction sequence
and shall be correlated by the Contractor’s quality control personnel.

1.04 CONTRACTOR’S QUALITY CONTROL PROGRAM

A. The Contractor shall submit to the Architect a copy of the proposed written quality control
program prior to submission of the Contractor’s first application and certificate for
payment. The Contractor’s written quality control plan shall include as a minimum:

1. Identification of the project team for this project. Team members include, but are
not necessarily limited to, the Owner’s Project Manager, Architect, Mechanical
Consultant, Electrical Consultant, Site Engineer, Structural Consultant, General
Indian Hills Middle School 01400-1
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1.05

1.06

1.07

1.08

Contractor and major subcontractors. List company name, address, contact and
telephone number.

2. Name and identification of the Contractor’s key representatives from this project.
Include the contract executive, Project Manager, Superintendent, Assistant
Superintendents (if applicable), and Quality Control representative (may be the
superintendent or other key contract representative). Also include a brief
description of proposed duties and qualifications. The quality control
representative must have the authority to make all decisions relating to quality
control issues.

3. General summary and mission statement outlining general procedures for
implementation of the program.
4, List by specification section the method of performing, documenting and enforcing

quality control operations of both prime and subcontract work including proposed
and required inspection and testing. Include preinstallation conferences, follow-up
inspections, mockups, field samples and manufacturer’s inspection.

5. The Contractor’s quality control program shall be submitted and accepted prior to
consideration of the Contractor’s first certificate and application for payment.

PREINSTALLATION CONFERENCES

A.

Pre-installation conferences shall be performed prior to beginning each feature of work for
any on-site construction work. Preparatory inspections for the applicable feature of work
shall include: review of submittal requirements and all other contract requirements with
the foreman or supervisors directly responsible for the performance of the work; check to
assure that provisions have been made to provide required field control testing; examine
the work area to ascertain that all preliminary work has been completed; verify all field
dimensions and advise the project Architect of any discrepancies; and perform a physical
examination of materials and equipment to assure that they conform to approved shop
drawings or submittal data and that all materials and/or equipment are on hand; review
special requirements, review shop drawings and sample construction mockups as
appropriate.

Pre-installation conferences shall be planned and held prior to or immediately after
scheduled on-site progress meetings only.

The Contractor shall prepare agenda, preside at conference, record minutes, and
distribute copies within five (5) days after conference to participants, with copies to the
Architect and Owner.

INITIAL AND FOLLOW UP INSPECTIONS

A.

An initial inspection shall be performed as soon as a representative portion of the
particular feature of the work is complete and shall include examination of the quality of
workmanship as well as a review of the work for compliance with contract requirements.
The initial inspection shall be performed by the Contractor’s Quality Control representative
and results noted in the Contractor’s daily reports. Any deviations from the contract
requirements shall be brought to the immediate attention of the Architect.

MOCK UP

A.

Where mock up is specified in individual sections to be removed, clear area after mock
up has been accepted by the Architect.

FIELD SAMPLES

A.

Install field samples at the site as required by individual specifications sections for review.
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Acceptable samples represent a quality level for the work.
Where field sample is specified in individual sections to be removed, clear area after field
sample has been accepted by the Architect.

1.09 MANUFACTURERS’ FIELD SERVICES AND REPORTS

A.

Submit qualifications of observer to Architect thirty (30) days in advance of required
observations. Observer shall be subject to approval of Architect and Owner.

When specified in individual specification sections, require material or product suppliers
or manufacturers to provide qualified staff personnel to observe site conditions, conditions
of surfaces and installation, quality of workmanship, start up of equipment, and test,
adjust, and balance of equipment as applicable, and to initiate instructions when
necessary.

Individuals to report observations and site decisions or instructions given to applicators or
installers that are supplemental or contrary to manufacturer’s written instructions.

Submit report within fifteen (15) days of observation to the Architect for review, except if
required submission prior to meeting Substantial Completion.

1.10 REFERENCES

A.

B.

Conform to reference standard by date of issue or current date of contract documents.
Obtain copies of standards when required by contract documents.

Should specified reference standards conflict with contract documents, request
clarification from Architect before proceeding.

The contractual relationship of the parties to the contract shall not be altered from the
contract documents by mention or inference otherwise in any reference document.

1.11  INSPECTION AND TESTING LABORATORY SERVICES

A.

Owner will appoint, employ, and pay for services of an independent firm to perform
inspection and testing, except when a specification section specifically states that testing
of that work be provided for and coordinated by the Contractor where required.

The independent firm will perform inspections, tests, and other services specified in
individual specification sections and as required by the Architect.

Reports will be submitted by the independent firm to the Architect, in duplicate, indicating
observations and results of tests and indicating compliance or noncompliance with
contract documents.

Cooperate with independent firm; furnish samples of materials, design mix, equipment,
tools, storage and assistance as requested.
1. Notify Architect and independent firm forty-eight hours prior to expected time for
operations requiring services.
2. Make arrangements with independent firm and pay for additional samples and tests
required for Contractor’s use.

Retesting required because of nonconformance to specified requirements shall be
performed by the same independent firm on instructions by the Architect. Payment for
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1.12

1.13

retesting will be charged to the Contractor by deducting inspection or testing charges from
the contract sum.

QUALITY ASSURANCE/CONTROL OF INSTALLATION

A.

Maintain quality control over suppliers, manufacturers, products, services, site conditions,
and workmanship, to produce work of specified quality.

Comply fully with manufacturer’s instructions, including each step in sequence.

Should manufacturer’s instructions conflict with contract documents, request clarification
from Architect before proceeding.

Comply with specified standards as a minimum quality for the work except when more
stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

Perform work by persons qualified to produce workmanship of specified quality. Work that
properly should be done by skilled labor shall not be attempted with common laborers. The
Contractor shall have on the job, at all times, ample equipment to carry on the work properly,
including such tools as may be necessary to meet emergency requirements.

SAFETY

A.

Contractors who perform any work under this contract will fully comply with the provisions
of the Federal Occupational Safety and Health Act of 1970 and to the rules and
regulations promulgated pursuant to this Act.

1. Contractor must submit a safety program to the Architect prior to starting work on
the site. This program should indicate the Contractor’s plan to comply with OSHA
requirements for the various conditions of the project. The Contractor shall
appoint a safety representative on site. The safety program and Contractor’'s
representative names must both be posed.

2. The Architect will take no action on the Contractor’s safety program, but will
forward it to the Owner for information only. The Contractor is responsible for
safety on the project site per the contract documents.

Hazardous Material: In the event the Contractor encounters material on the site,
reasonably believe to be asbestos or polychlorinated biphenyl (PCB) that has not been
rendered harmless, the Contractor shall immediately stop work and notify the Architect
and Owner. Such notification shall be documented in writing.

Provide any and all measures of protection required by the applicable local municipality
for the protection of the public and employees during excavation operations and at
completion of work. Measures taken shall include, but not be limited to, sidewalks,
barricades, warning lights and signs/ and shall comply with American Standard Safety
Code and all local laws and ordinances. Maintain in good condition during operations.

PART 2 — PRODUCTS (Not Used)

PART 3 — EXECUTION (Not Used)

END OF SECTION
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SECTION 01500 — CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Related Documents

B. Summary

C. Submittals

D. Quality Assurance

E. Project Conditions

F. Temporary Construction and Support Facilities
G. Security and Protection Facilities Installation
H. Operation, Termination, and Removal

1.02 RELATED DOCUMENTS

A. Drawings and general provisions of the contract, including general and supplementary

conditions and other Division-1 Specification sections, apply to this section.

1.03 SUMMARY

A. This section specifies requirements for temporary services and facilities, including utilities,

construction and support facilities, security and protection.

B. Temporary utilities that may be required include, but are not limited to:
Water service and distribution.

Temporary electric power and light.

Gas service.

Telephone service.

Storm sewer.

agrwNE

C. Temporary construction and support facilities may be required include, but are not limited to:

Temporary heat.

Field offices and storage sheds.

Temporary roads and paving.

Sanitary facilities, including drinking water.

Dewatering facilities and drains.

Temporary enclosures.

Hoists and lifts.

Temporary project identification signs and bulletin boards.
. Waste disposal services.

0. Rodent and pest control.

1. Construction aids and miscellaneous services and facilities.

RBPBOOo~NOORLONE

D. Security and protection facilities required include, but are not limited to:
1. Temporary fire protection.
2. Barricades, warning signs, lights.
3. Environmental protection.

Indian Hills Middle School
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1.04 SUBMITTALS

A. Temporary Utilities: Submit reports of tests, inspections, meter readings and similar
procedures performed on temporary utilities.

1.05 QUALITY ASSURANCE

A. Regulations: Comply with industry standards and applicable laws and regulations if
authorities having jurisdiction, including but not limited to:

1. Building Code requirements.
2. Health and safety regulations.
3. Utility company regulations.
4, Police, Fire Department and Rescue Squad rules.
5. Environmental protection regulations.
B. Standards: Comply with NFPA Code 241, “Building Construction and Demolition

Operations:, ANSI-A10 Series standards for “Safety Requirements for Construction and
Demolition”, and NECA Electrical Design Library “Temporary Electrical facilities.”

1. Refer to “Guidelines for Bid Conditions for Temporary Job Ultilities and Services”,
prepared jointly by AGC and ASC, for industry recommendations.
2. Electrical Service: Comply with NEMA, NECA and UL standards and regulations

for temporary electric service. Install service in compliance with National Electric
Code (NFPA temporary electric service. Install service in compliance with National
Electrical Code (NFPA 70).

C. Inspections: Arrange for authorities having jurisdiction to inspect and test each temporary
utility before use. Obtain required certifications and permits.

1.06 PROJECT CONDITIONS

A. Temporary Utilities: Prepare a schedule indicating dates for implementation and
termination of each temporary utility. At the earliest feasible time, when acceptable to the
Owner, change over from use of temporary service to use of the permanent service.

B. Conditions of Use: Keep temporary services and facilities clean and neat in appearance.
Operate in a safe and efficient manner. Take necessary fire prevention measures. Do not
overload facilities, or permit them to interfere with progress. Do not allow hazardous
dangerous or unsanitary conditions, or public nuisances to develop or persist on the site.

PART 2 — PRODUCTS (Not Used)
PART 3 - EXECUTION
3.01 TEMPORARY CONSTRUCTION AND SUPPORT FACILITIES

A. Locate field offices, storage sheds, sanitary facilities and other temporary construction and
support facilities of ready access within project limit lines.

1. Maintain temporary construction and support facilities until near substantial
completion. Personnel remaining after substantial completion will be permitted to
use permanent facilities, under conditions acceptable to the Owner.

2. Location of all temporary buildings shall be subject to the approval of the Owner
and the governing authority.

B. Provide incombustible construction for offices, shops and sheds located within the
construction area, or within 30 feet of building lines. Comply with requirements of NFPA
241.
Indian Hills Middle School 01500-2
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Temporary Heat: Provide temporary heat required by construction activities, for curing or
drying of completed installations or protection if installed construction from adverse effect of
low temperatures or high humidity. Select safe equipment that will not have a harmful effect
on completed installations or elements being installed. Coordinate ventilation requirement to
produce the ambient condition required and minimize consumption of energy.

Heating Facilities: Except where use of the permanent system is authorized, provide

vented self-contained LP gas or fuel oil heaters with individual space thermostatic control.

1. Use of gasoline-burning space heaters, open flame, or salamander type heating
units is prohibited.

Field Offices: Provide insulated, weather tight temporary offices of sufficient size to
accommodate required office personnel at the project site. Keep the office clean and
orderly for use of small progress meetings. Furnish and equip offices.

Storage Trailers: Place storage trailers, sized, furnished and equipped to accommodate
materials and equipment involved, including temporary utility service. Trailers are to be
fully enclosed and placed on the site with prior approval of the Owner.

Temporary Roads: Construct and maintain temporary roads to adequately support the

construction activity and loading, during the construction period. Locate temporary roads,

storage areas and parking where the same permanent facilities will be located, if possible.

1. Coordinate temporary road development with subgrade grading, compaction,
installation and stabilization of subbase, and installation of base and finish courses
of permanent paving.

2. Install temporary roads to minimize the need to rework the installations and to
result in permanent roads and paved areas that are without damage or
deterioration when occupied by the Owner.

3. Extend temporary roads in and around the construction area as necessary to
accommodate delivery and storage of materials, equipment usage, administration
and supervision.

Sanitary facilities include temporary toilets and drinking water fixtures. Comply with

regulations and health codes for the type, number, location, operations and maintenance

of fixtures and facilities. All sanitary conveniences shall be satisfactory to the Owner and

shall conform to the regulations of the City, County, and State Health Departments.

1. Install where facilities will best serve the project’s needs.

2. Provide toilet tissue, paper cups and similar disposable materials for each facility.
Provide covered waste containers for used material.

Toilets: Install well-contained toilet units. Shield toilets to ensure privacy. Use of pit-type
privies will not be permitted.

Dewatering Facilities and Drains: For temporary drainage and dewatering facilities and
operations not directly associated with construction activities included under individual sections,
comply with dewatering requirements of applicable Division-2 sections. Where feasible, utilize
the same facilities. Maintain the site, excavations and construction free of water.

Temporary Enclosures: Provide temporary enclosure of protection of construction in
progress and completed, from exposure, foul weather, other construction operations and
similar activities.

1. Where heat is needed and the permanent building enclosure is not complete,
provide temporary enclosures where there is no other provision for containment of
heat. Coordinate enclosure with ventilating and material drying or curing
requirements to avoid dangerous conditions and effects.

2. Install tarpaulins securely, with incombustible wood framing and other materials.
Close openings with plywood or similar materials.
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3. Close openings through floor or roof decks and horizontal surfaces with load-
bearing wood-framed construction.

Temporary Enclosures for Lead Safe Work Area Isolation.

1. Before beginning the renovation, the Contractor shall isolate the work area so that
no dust or debris leaves the work area while the renovation is being performed.
Prevent latent dust emissions. Protect other areas of the facility from
contamination by fugitive dusts.

2. In addition, the Contractor shall maintain the integrity of the containment by
ensuring that any plastic or other impermeable materials are not torn or displaced,
and taking any other steps necessary to ensure that no dust or debris leaves the
work area while the renovation is being performed.

3. The Contractor must also ensure that containment is installed in such a manner
that it does not interfere with occupant and worker egress in an emergency.

Temporary Lifts and Hoists: Provide facilities for hoisting materials and employees. Truck
cranes and similar devices used for hoisting materials are considered “tools and
equipment” and not temporary facilities.

Project Identification and Temporary Signs: The Contractor will not erect free-standing or
post any signs on property under the control of the Shawnee Mission School District
without prior approval by the Owner. This includes signs on construction trailers, portable
sheds, etc., which might legitimately be temporarily parked on said property by and for the
Contractor’s use as part of this project. The Owner may provide and erect one or more
project signs as they deem necessary.

Collection and Disposal of Waste: Collect waste from construction areas and elsewhere
daily. Comply with requirements of NFPA 241 for removal of combustible waste material
and debris. Enforce requirements strictly. Do not hold materials more than seven days
during normal weather or three days when the temperature is expected to rise above 80
degrees. Handle hazardous, dangerous, or unsanitary waste materials separately from
other waste by containerizing properly. Dispose of material in a lawful manner.

Stairs: Until permanent stairs are available, provide temporary stairs where ladders are
not adequate. Cover finished permanent stairs with a protective covering of plywood or
similar material, so finish will be undamaged at the time of acceptance.

3.02 SECURITY AND PROTECTION FACILITIES INSTALLATION

A.

Except for use of permanent fire protection as soon as available, do not change over from
use of temporary security and protection facilities to permanent facilities until Substantial
Completion, or longer, as requested by the Architect.

Temporary Fire Protection: Until fire protection needs are supplied by permanent facilities,
install and maintain temporary fire protection facilities of the types needed to protect
against reasonable predictable and controllable fire losses. Comply with NFPA 10
“Standard for Portable Fire Extinguisher”, and NFPA 241 “Standard for Safeguarding
Construction, Alterations and Demolition Operations.”

1. Locate fire extinguisher where convenient and effective for their intended purpose,
but not less than one extinguisher on each floor at or near each usable stairwell.

2. Store combustible materials in containers in fire-safe locations.

3. Maintain unobstructed access to fire extinguisher, fire hydrants, temporary fire
protection facilities, stairways and other access routes for fighting fires. Prohibit
smoking in hazardous fire exposure areas.

4. Provide supervision of welding operations, combustion type temporary heating
units, and similar sources of fire ignition.
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Permanent Fire Protection: At the earliest feasible date in each area of the project,
complete installation of the permanent fire protection facility, including connected services,
and place into operations and use. Instruct key personnel on use of facilities.

Barricades, Warning Signs and Lights: Comply with standards and code requirements for
erection of structurally adequate barricades. Paint with appropriate colors, graphics and
warning signs to inform personnel and the public of the hazard being protected against.
Where appropriate and needed provide lighting, including flashing red or amber lights.

Enclosure Fence: Prior to demolition or excavation, install an enclosure fence with
lockable entrance gates. Locate where indicated , or enclose the entire site or the portion
determined sufficient to accommodate construction operations. Install in a manner that will
prevent people, dogs, and other animals from easily entering the site, except by the
entrance gates.

1. Provide an open mesh chain link construction fence and gates, minimum 6-'0"
high, with galvanized steel pipe posts.

2. Utilize concrete block or pegged steel pipe stabilizer brackets where fence panels
adjoin or end.

3. Upon removal of the fencing, repair any disturbed areas to restore to original
condition.

4, Locate the construction fence and gates to facilitate all jurisdictional exit and entry
requirements from existing buildings and new construction.

5. If requested by the owner, the gates shall be double locked (lock to lock) with the
contractor’s lock and the owner’s lock to allow owner access.

6. Locate the fence and gates to facilitate owner operations that may be in progress
during construction.

7. Maintain the fence and gates throughout construction.

Security Enclosure and Lockup: Install substantial temporary enclosure of partially
completed areas of construction. Provide locking entrances to prevent unauthorized
entrance, vandalism, theft and similar violations of security.

1. Storage: Where materials and equipment must be stored, and are of value or
attractive for theft, provide a secure lockup. Enforce discipline in connection with
the installation and release of material to minimize the opportunity for theft and
vandalism.

Environmental Protection: Provide protection, operate temporary facilities and conduct
construction in ways and by methods that comply with environmental regulations, and
minimize the possibility that air, waterways and subsoil might be contaminated or polluted,
or that other undesirable effects might result. Avoid use of tools and equipment that
produce harmful noise. Restrict use of noise making tools and equipment harmful to
humans so as to minimize complaints from persons or firms near the site.

1. Contractor shall comply with all Federal, state and local laws and regulations
relating to environmental protection. Daily clean up of adjacent streets, sidewalks,
and public structures due to construction debris shall be required at Contractor’s
expense.

OPERATION, TERMINATION AND REMOVAL

Maintenance: Maintain facilities in good operating condition until removal. Protect from

damage by freezing temperatures and similar elements.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation and similar facilities on a 24-hour day basis where required to achieve
indicated results and to avoid possibility of damage.

2. Protection: Prevent water filled piping from freezing. Maintain markers for
underground lines. Protect from damage during excavation operations.
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B. Termination and Removal: Unless the Architect requests that it be maintained longer,
remove each temporary facility when the need has ended, or when replaced by authorized
use of a permanent facility, or not later than substantial completion. Complete, or if
necessary, restore permanent construction that may have been delayed because of
interference with the temporary facility. Repair damaged work, clean exposed surfaces
and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of the
Contractor. The Owner reserves the right to take possession of project
identification signs.

2. At substantial completion, clean and renovate permanent facilities that have been
used during the construction period, including but not limited to:
a. Replace air filters and clean inside of ductwork and housings.
b. Replace significantly worn parts and parts that have been subject to
unusual operating conditions.
c. Replace lamps that are burned out or noticeably dimmed by substantial

hours of use.

END OF SECTION
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SECTION 01600 - MATERIALS AND EQUIPMENT

PART 1

GENERAL

1.01 SECTION INCLUDES:

A.

w

O 0

m

Related Documents
Summary
Definitions
Submittals

Quality Assurance

Product Requirements and Selection Procedures

1.02 RELATED DOCUMENTS

A.

Drawings and general provisions of contract, including General and Supplementary
Conditions and other Division-1 Specification sections, apply to this section.

1.03 SUMMARY

A.

This section specifies administrative and procedural requirements governing the
Contractor's selection of products for use on p.

The Contractor's construction schedule and the schedule of submittals are included under
Division 1 Section "Submittals."

Standards: Refer to Division 1 Section "Reference Standards and Definitions" for
applicability of industry standards to products specified.

Administrative procedures for handling requests for substitutions made after award of the
contract are included under Division 1 Section "Product Substitutions."

1.04 DEFINITIONS

A. Definitions used in this article are not intended to change the meaning of other terms used
in the contract documents, such as "specialties," "systems," "structure," "accessories," and
similar terms. Such terms such are self-explanatory and have well recognized meanings
in the construction industry.

1. "Products" are items purchased of incorporation in the Work, whether purchased
for the Project or taken from previously purchased stock. The term "product”
includes the terms "material,” "equipment,” "system," and terms of similar intent.
a. "Named Products" are items identified by manufacturer's product name,

including make or model designation, indicated in the manufacturer's
published product literature, that is current as of the date of the Contract
Documents.

2. "Materials" are products that are substantially shaped, cut, worked, mixed, refined,
finished, or otherwise fabricated, processed, or utilized to form a part of the Work.

3. "Equipment” is a product with operational parts, whether motorized or manually
operated, that requires service connections such as wiring or piping.
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1.05 SUBMITTALS

A. Product List Schedule: Prepare a schedule showing products specified in a tabular form
acceptable to the Architect. Include generic names of products required. Include the
manufacturer's name and proprietary product names of each item listed.

1. Coordinate the product list schedule with the Contractor’'s Construction Schedule
and the Schedule of Submittals.

2. Form: Prepare the product listing schedule with information of each item tabulated
under the following column headings:

a. Related Specification Section Number.

b. Generic Name Used in Contract Documents.

C. Proprietary Name, Model Number and Similar Designations.
d. Manufacturer's Name and Address.

e. Supplier's Name and Address.

f. Installer's Name and Address.

g. Projected Delivery Date, or Time Span of Delivery Period.

3. Initial Submittal: Within twenty (20) days after date of commencement of the work,
submit three (3) copies of an initial product list schedule. Provide a written
explanation for data omissions, and known variations from contract requirements.

4, Architect’s Action: The Architect will respond in writing to the Contractor within two
weeks of receipt of the completed product list schedule. No response within this
time period constitutes no objection to listed manufacturers or product, but does
not constitute a waiver of the requirement that products comply with contract
documents. The Architect’s response will include the following:

a. A list of unacceptable product selections, containing a brief explanation of
reasons for this action.
1.06 QUALITY ASSURANCE

A. Source Limitations: To the fullest extent possible, provide products of the same kind, from
a single source.

B. Compatibility of Options: When the Contractor is given the option of selecting between two
or more products for use on the project, the product selected shall be compatible with
products previously selected products that were also options.

C. Nameplates: Except for required labels and operating data, do not attached or imprint
manufacturer’s or producer’s nameplates or trademarks on exposed surfaces or products
which will be exposed to view in occupied spaces or on the exterior.

1. Labels: Locate required product labels and stamps on a concealed surface or,
where required of observation after installation, on an accessible surface that is
not conspicuous.

2. Equipment Nameplates: Provide a permanent nameplate on each item of service-
connected or power-operated equipment. Locate on an easily accessible surface
that is inconspicuous in occupied spaces. The nameplate shall contain the
following information and other essential operating data:

a. Name of product and manufacturer.
b Model and serial number.
C. Capacity.
d. Speed.
e. Ratings.
1.07 PRODUCT DELIVERY, STORAGE AND HANDLING

A. General Product Requirements: Provide products that comply with the Contract Documents,

that are undamaged and, unless otherwise indicated, unused at the time of installation.
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1. Provide products complete with all accessories, trim, finish, safety guards and
other devices and details needed for a complete installation and for the intended
use and effect.

2. Standard products: Where available, provide standard products of types that have
been produced and used successfully in similar situations on other projects.

B. Product Selection Procedures: Product selection is governed by the Contract Documents

and government regulations, not be previous project experience. Procedures governing
product selection include the following:

1.

END OF SECTION

Indian Hills Middle School

Proprietary Specification Requirements: Where only a single product or
manufacturer is named, provide the product indicated. No substitutions will be
permitted.
Semi-Proprietary Specification Requirements: Where two or more products or
manufacturers are named, provide one of the products indicated. No substitutions
will be permitted.
Non-Proprietary Specifications: When the specifications list products or
manufacturers that are available and may be incorporated in the work, but do not
restrict the Contractor to use of these products only, the Contractor may propose
any available product that complies with contract requirements. Comply with
contract document provisions concerning “substitutions” to obtain approval for use
of an unnamed product.
Descriptive Specification Requirements: Where specifications describe a product
or assembly, listing exact characteristics required, with or without use of a brand or
trade name, provide a product or assembly that provides the characteristics and
otherwise complies with contract requirements.
Performance Specification Requirements: Where specifications require
compliance with performance requirements, provide products that comply with
these requirements, and are recommended by the manufacturer for the application
indicated. General overall performance of a product is implied where the product
is specified for a specific application.
a. Manufacturer's recommendations may be contained in published product
literature, or by the manufacturer’s certification of performance.
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SECTION 01631 - POST-BID PRODUCT SUBSTITUTIONS

PART 1 - GENERAL

1.01 SECTION INCLUDES:

A Related Documents
B. Summary

C. Definition

D. Submittals

E. Substitution

1.02 RELATED DOCUMENTS

A. Drawings and general provisions of the contract, including General and Supplementary
Conditions and other Division-1 Specification sections, apply to this section.

1.03 SUMMARY

A. This section specifies administrative and procedural requirements for handling requests
for substitutions made after award for the contract.
1. Certain materials, products or systems are specified for which no substitutions
are allowed. Refer to individual specification sections for specific items.

B. Refer to AIA Document A701 “Instructions to Bidders” for substitution requirements made
prior to bid opening.

C. The Contractor’s construction schedule and the schedule of submittals are included under
Division-1 Section “Submittals”.

D. Standards: Refer to Division-1 Section “Reference Standards and Definitions” for
applicability of industry standards to products specified.

E. Procedural requirements governing the Contractor’s selection of products and product
options are included under Division-1 Section “Materials and Equipment:

1.04  DEFINITIONS

A. Definitions used in the article are not intended to change or modify the meaning of other
terms used in the contract documents.

B. Substitutions: Requests for changes in product, materials, equipment, and methods of
constructing required by Contract Documents proposed by the Contractor after award of
the contract are considered requests for post-bid product substitutions. The following are
NOT considered substitutions:

1. Substitutions requested by Bidders during the bidding period, and accepted prior
to award of contract, are considered as included in the contract documents and
are not subject to requirements specified in this section for post-bid substitutions.

2. Revisions to contract documents requested by the Owner or Architect.
3. Specified options of products and construction methods included in Contract
Documents.
Indian Hills Middle School 01631-1
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4.

1.05 SUBMITTALS

The Contractor’'s determination of and compliance with governing regulations and
orders issued by governing authorities.

A. Post Bid Substitution Request Submittal: No Post-bid Substitutions will be considered,
unless requested by the Owner. If a post bid substitution is requested, The Contractor
shall submit as follows:

1.

2.
a.
b.
c.
d.
e.
f.
g.

3.

Submit three (3) copies of each request for substitution for consideration. Submit
requests in the form and in accordance with procedures stated herein. Use form
depicted at end of this section. Contractor is responsible for reproduction of
forms.

Identify the product, or the fabrication or installation method to be replaced in
each request. Include related specification section and drawing numbers.
Provide complete documentation showing compliance with the requirements for
substitutions, and the following information, as appropriate:

Product data, including drawings and descriptions of products, fabrication and
installation procedures.

Samples, where applicable or requested.

A detailed comparison of significant qualities of the proposed substitution with
those of the work specified. Significant qualities may include elements such as
size, weight, durability, performance and visual effect. Units of weights and
measure shall be the same as used in the contract documents.

Coordination information, including a list of changes or modifications needed to
other parts of the work and to construction performed by the Owner and separate
Contractors that will become necessary to accommodate the proposed
substitution.

A statement indicating the substitution’s effect on the Contractor’'s Construction
Schedule without approval of the substitution. Indicate the effect of the proposed
substitution on overall contract time.

Cost information, including a proposal of the net 